




PRELIMINARY ESTIMATE OF PROBABLE COSTS Yankton, South Dakota Outdoor Pool - Option A February 22, 2008

ELEMENT	QUA	QUANTITY	
Outdoor Aquatic Components Leisure Pool (Activity Area with Gutters) Water Play Features Waterslide Complex with 2 Flumes/Tower/Stairs/Runout	6,000 SF Allowance 1 LS	x \$190 x \$100,000 x \$350,000	\$1,140,000 \$100,000 \$350,000
Subtotal			\$1,590,000
Aquatic Site Elements Security Lighting/Public Address System Decks and Walkways Deck Drainage Turf & Irrigation Landscape Buffers Perimeter Fence Post/Net/Rope Barrier	Allowance 16,000 SF 16,000 SF 22,000 SF 8,000 SF 900 LF 300 LF	x \$60,000 x \$9 x \$1 x \$2 x \$4 x \$40 x \$30	\$60,000 \$144,000 \$16,000 \$44,000 \$32,000 \$36,000 \$9,000
Subtotal			\$341,000
Building Elements Bather Prep/Admissions Remodel - Concessions/Staff New Pool Mechanical Subtotal	3,200 SF 2,630 SF 1,225 SF	x \$200 x \$125 x \$180	\$640,000 \$328,750 \$220,500 \$1,189,250
Site Preparation and Infastructure			
Demolition and Removals Utilities (sewer, water, gas, phone) Seeding & Erosion Control Concrete Sidewalks	Allowance Allowance Allowance 4,800 SF	x \$20,000 x \$40,000 x \$10,000 x \$6	\$20,000 \$40,000 \$10,000 \$28,800
<u>Subtotal</u>			<u>\$98,800</u>
Subtotal - Estimated Construction Cost	General Requirements 12%	x \$3,219,050	\$3,219,050 \$386,286
TOTAL - ESTIMATED CONSTRUCTION COSTS			\$3,605,336
Other Costs Contingency Fees Furnishings, Fixtures and Equipment (FF&E)		x \$360,534 x \$396,586.96 x \$100,000.00	\$360,534 \$396,587 \$100,000
Subtotal			<u>\$857,121</u>
TOTAL - ESTIMATED PROJECT COSTS			\$4,462,457
		USE	\$4,500,000








PRELIMINARY ESTIMATE OF PROBABLE COSTS Yankton, South Dakota Outdoor Pool - Option B February 22, 2008

ELEMENT QUANTI		NTITY	COST
Outdoor Aquatic Components Leisure Pool (Activity Area with Gutters) Water Play Features Waterslide Complex with 2 Flumes/Tower/Stairs/Runout	3,000 SF Allowance Future LS	x \$190 x \$60,000 x \$0	\$570,000 \$60,000 \$0
Subtotal			\$630,000
Aquatic Site Elements Security Lighting/Public Address System Decks and Walkways Deck Drainage Turf wo/Irrigation Landscape Buffers Perimeter Fence Post/Net/Rope Barrier	Allowance 12,000 SF 12,000 SF 31,000 SF Allowance 900 LF 300 LF	x \$30,000 x \$9 x \$1 x \$1 x \$4,000 x \$40 x \$30	\$30,000 \$108,000 \$12,000 \$31,000 \$4,000 \$36,000 \$9,000
<u>Subtotal</u>			\$230,000
Building Elements New Bather Prep/Admissions Remodel - Concessions/Staff (future0 New Pool Mechanical	3,200 SF 2,630 SF 1,225 SF	x \$200 x \$0 x \$180	\$640,000 \$0 \$220,500
Subtotal			\$860,500
Site Preparation and Infastructure			
Demolition and Removals Utilities (sewer, water, gas, phone) Seeding & Erosion Control Concrete Sidewalks	Allowance Allowance Allowance 4,800 SF	x \$10,000 x \$40,000 x \$10,000 x \$6	\$10,000 \$40,000 \$10,000 \$28,800
<u>Subtotal</u>			<u>\$88,800</u>
Subtotal - Estimated Construction Cost	General Requirements 12%	x \$1,809,300	\$1,809,300 \$217,116
TOTAL - ESTIMATED CONSTRUCTION COST	<u>s</u>		\$2,026,416
Other Costs Contingency Fees Furnishings, Fixtures and Equipment (FF&E)		x \$202,642 x \$222,905.76 x \$40,000.00	\$202,642 \$222,906 \$40,000
Subtotal			<u>\$465,547</u>
TOTAL - ESTIMATED PROJECT COSTS			\$2,491,963
		USE	\$2,500,000

7



PHASE ONE CONCEPT - OPTION "B"

WATER TECHNOLOGY, INC.

BANNER

Drawn By CER Date: 02/21/0