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ESTIMATE OF QUANTITIES

BID DESCRIPTION BID QUANTITY UNIT
ITEM
GENERAL
1 MOBILIZATION il LS
TRAFFIC CONTROL
2 TRAFFIC CONTROL 708 UNITS
3 TRAFFIC CONTROL MISC 1 LS
REMOVALS
4 SAW EXISTING CONCRETE 250 LF
S REMOVAL OF CONCRETE PAVEMENT 3448 SY
6 REMOVAL OF CURB AND GUTTER 50 LF
7 UNCLASSIFIED EXCAVATION 1 LS
8 UNDERCUTTING 50 cy
9 WATER FOR EMBK. OR GRAN. MATRL. 10 KGAL
EROSION CONTROL
10 TOPSOIL 1 LS
11 SEEDING 1 LS
12 VEHICLE TRACKING CONTROL di EA
13 INLET SEDIMENT CONTROL 4 EA
14 SILT FENCE 60 LF
15 GEOTEXTILE FABRIC 400 SY
SANITARY SEWER
16 REMOVAL OF SAN. SEWER LINE 423 LF
17 8" PVC SANITARY SEWER MAIN 8'-10' 180 LF
18 8" PVC SANITARY SEWER MAIN 10'-12' 273 LF
19 48" SANITARY SEWER MH = EA
20 RECONNECT SANITARY SEWER SERVICE 3 EA
21 SANITARY SEWER SERVICE REPAIR 4 EA
22 GRANULAR MATERIAL FOR SEWER MAIN 453 LF
STORM SEWER
23 2X3 TYPE B INLET 5 EA
24 4X4 SS JUNCT. BOX 3 EA
25 F&I 18" RCP CLII 491 LE
26 REMOVAL OF EXISTING PIPE 486 LF
27 REMOVAL OF MH/IB/DI 8 EA

BID
ITEM

28
29
30
31
32
33
34
35
36
37
38
39
40
41
42

43
44
45
46
47
48
49
50
51

DESCRIPTION BID QUANTITY
WATERMAIN

6" PVC WATERMAIN C-900 846
1" CURB STOP AND BOX 13
1" COPPER SERVICE LINE 592
6" MJ 90 DEGREE BEND 1
6" MJ TEE 2
6" MJ CAP 1
6" MJ GATE VALVE WITH BOX 3
6" MEGALUGS 25
6" X 45 DEGREE MJ BEND 2
6" MJ OVERSIZED SLEEVE 1
6" MJ SLEEVE 3
GRANULAR MATERIAL FOR WATERMAIN 846
INSTALL TEMPORARY FIRE HYDRANT 2
CUT AND TIE INTO EXISTING WATERMAIN 4
CONNECT WATER SERVICE LINES 13
SURFACING

6" PCCP PAVEMENT 2473
CONCRETE C & G TYPE B66 1582
6" APPROACH PAVEMENT 3278
4" SIDEWALK 1446
6" SIDEWALK 128
AGGREGATE BASE COURSE 2638
DRILL BARS INTO EXISTING PAVEMENT 45
DETECTABLE WARNING PANELS 60
6" FILLET SECTION 512

REGION _
NO.

STATE
OF

PROJECT Sn‘E)ET TOTAL

S.D.

SHEETS
2023-011 2 19

QUANTITIES

UNIT

LF
EA
LF
EA
EA
EA
EA
EA
EA
EA
EA
LF
EA
EA
EA

SY
LF
SF
SF
SF
SY
EA
SF
SF
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TABLE OF REMOVE AND REPLACEMENT OF CONCRETE SIDEWALK

LOCATION 3RD ST REMOVE(SY)
0409 ON 3RD ST (W) END 37
0+90 LT. 3.9
1+33 LT : 1.7
1+69 LT (ALLEY SW) 14.2
2+54 LT 3.4
3+63 LT (NW COR. 3RD) 13.6
4+22 LT (NE COR. 3RD) 31.8
4+26 RT (SE COR. 3RD) 33.6

SW THRU DRIVEWAYS/ALLEYS 6"

TOTAL

139

REPLACE (SF)

37(SY) 6" PCCP
35

16

128 OF 6"

30

129 (12 SF DWP)
308 (24 SF DWP)

298 (24 SF_DWP)

378Y (TOTAL 6"PCCP)

128 (TOTAL 67)
816 (TOTAL 4")

944 SF 60 SF DWP

TABLE OF REMOVE AND REPLACEMENT OF CONCRETE SIDEWALK

LOCATION GREEN ST
1+62 RT.
1+67 RT.
2+03 RT.
2+16 RT.
2+35 LT
2+40 RT.
2+50 LT.
2+57 RT.
2+54 LT
3+12 RT.
3+25 RT.
3+32 LT.
3+45 RT.
3446 LT.
3+87 RT.
3499 LT.
4+04 RT.
4430 RT.
4+74 LT.

TOTAL

REMOVE(SY)

N
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70

REPLACE (SF)
24
82
24
61.2
29
24
24
25
30
24
24
36
27
17
58
36
24
24
36

630 (TOTAL 47)

630 SF

TABLE OF DROP INLETS AND JUNCTION BOXES

LOCATION TYPE
3+45 LT. & RT. (3RD ST) B

3+45 RT.. (3RD ST) JCT. 4X4
3+71 RT. (GREEN ST) B

3+84 RT.(3RD ST) JCT. 4X4

1440 LT & RT RT. (GREEN ST.) B
1+40 LT. (GREEM ST) JCT. 4X4

QUANTITY

R I Y

TABLE OF REMOVE AND REPLACE SAN. SEWER MH AND CASTINGS

LOCATION
MH# 0+06 — 8.6'LT (3RD ST.)
MH#2 1+79 — 8.9'LT  (3RD ST.)

1+79 — 40.6" LT REMOVE EXISTING (3RD ST.)
3+73 — 4.7° RT REMOVE EXISTING (3RD ST.)
MH#4 3+73 — 4.6’ LT (3RD ST.)
3+80 — 8.7 LT. REMOVE EXISTING (3RD ST)
MH#3 4+24 — 9.5’ LT (3RD ST.)

TABLE OF 6" PCC FILLET SECTION REMOVAL AND REPLACE

QUANTITY

R G I G g ¥

STATION TO STATION RADIUS REMOVAL SY
NW COR. 3RD AND GREEN 15’
NE COR. 3RD AND GREEN 15'
SW COR. 3RD AND GREEN 15'
SE COR. 3RD AND GREEN 15’
TOTAL

JOB CONTROL

CP 2 N 2029646.9820
E2754209.68610

ELEV. 1212.220

N 208421.5370
E 2754175.5000
ELEV. 1221.32

N 202456.7 170
E 2753910.0240
ELEV. 1231.704

CF 3

CF 4|

CP 55 N 20946£9.6550
E 2753660.0730

ELEV. 1234.104

REPLACE (SF)
129
130
128
125

512 SF

REGION STATE PROJECT SHEET TOTAL
NO. OF NO. SHEETS
8 S0, 2023-011 3 39
QUANTITIES

TABLE OF REMOVE AND REPLACEMENT OF CONCRETE APPROACH PAVEMENT

LOCATION 3RD ST REMOVE(SY REPLACE (SF)
1+80 LT.(ALLEY) 39 375
3+59 RT 49 &72
LOCATION GREEN ST REMOVE(SY) REPLACE (SF)
1+82 LT. 91 804
1+90 RT. 28.2 269
2+78 LT. 28.3 255
2+79 RT. 16.6 161
3+73 LT. 0 337
4+16 RT. 53 489
4+57 LT. 24.3 216
TOTAL 291 3278
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GENERAL NOTES

SPECIFICATIONS TO BE USED

City of Yankton Standard Specifications and the Standard Specifications for Roads and
Bridges 2015 Edition and Required Provisions, Supplemental Specifications, and/or Special
Provisions as included in the Proposal.

UTILITIES

Location and protection of all underground utilities is the Contractor's responsibility. The
Contractor will be required to coordinate work with the utility companies. Existing utilities and
service lines that coincide with proposed underground main locations are to be located in
advance by the contractor such that proposed underground mains can be adjusted to avoid
conflict.

Utility locations are coordinated by calling:  1-800-781-7474 (One Call)

SEQUENCE OF OPERATIONS

The Contractor shall use the following sequence of operations that are listed on the traffic
control sheets unless an alternate is approved by the Engineer. An alternate sequence must
be submitted in writing a minimum of one week prior to the preconstruction meeting.

All trenches are to be backfilled, compacted and covered with service gravel on the same day
the pipe is laid. Aggregate Base Course will be used in lieu of Service Gravel as directed by
the engineer to temporarily re-open portions of streets after the pavement is removed.

Contractor to start on 3" street and have all underground utilities installed and Aggregate Base
Course in place before proceed north on Green St

ACCEPTANCE TESTING

The City will be responsible for taking the first acceptance test and a backup test if required.
All subsequent tests required due to failures will be paid by the Contractor by deducting the
cost from the pay request.

INCIDENTAL WORK

All salvageable materials shall be taken out intact and stockpiled within the right-of-way to the
satisfaction of the Engineer. The Contractor shall perform salvage operations in a manner that
will prevent damage to the salvageable materials.

Salvable materials will be picked up by the City.

All concrete removed from the existing structures and other disposable material shall be
disposed of in accordance with the Waste Disposal Site note.

OCCUPYING STATE ROW

Contractor shall comply with Traffic Control Standards under SD DOT Standard Specifications
for Roads and Bridges, and as per the manual on Uniform Traffic Control Devices.

STREET SWEEPING

The Contractor shall be responsible to maintain a clean and well-kept work site. Adjacent
streets shall be swept clean of construction debris at the Engineer's request. Street sweeping
shall be considered incidental to the project. No separate payment will be made.

TRAFFIC CONTROL NOTES

GENERAL MAINTENANCE OF TRAFFIC

1. Storage of vehicles and equipment shall be as near the right-of-way as possible.
Contractor's employees should mobilize at a location off the right-of-way and arrive at the work
sites in a minimum number of vehicles necessary to perform the work. Indiscriminate driving
and parking of vehicles within the right-of-way will not be permitted. Any damage to the
vegetation, surfacing, embankment, delineators and existing signs resulting from such
indiscriminate use shall be repaired and/or restored by the Contractor, at no expense to the
City, and to the satisfaction of the Engineer.

2. The Contractor shall designate an employee whose responsibility is the maintenance of
traffic, 24 hours a day and 7 days a week. The person so designated must have training and
experience in the field of construction traffic control and be knowledgeable about the Manual
on Uniform Traffic Control Devices (MUTCD). The cost of the traffic control person shall be
incidental to the contract lump sum price for Traffic Control Miscellaneous. The employee
selected must be approved by the Engineer. The name, phone number, and location of
person(s) shall be provided to the county sheriff's department and the local police department.
Road closure and barricading shall immediately be reported to the local police department by
the Contractor. Local police department phone number 605-668-5210

3. Work activities during non-daylight hours are subject to prior approval.

4. The contractor shall maintain traffic control every day. The contractor shall have $200.00
per day deducted from the contract for each day that traffic control is not maintained. If traffic
control is not in place when the contractor begins work which requires traffic control, payment
for bid item "Traffic Control" will be reduced by 50%.

5. The Contractor shall notify the City of Yankton Street Department prior to construction to
enable the city forces to remove and salvage existing traffic control signs. City of Yankton
Street Dept. number 605-668-5211

PEDESTRIAN TRAFFIC

The Contractor will be required to maintain pedestrian access during construction. Pedestrian
access shall be ADA accessible and shall conform to the Manual on Uniform Traffic Control
Devices 2009 edition. Access can either be maintained on concrete sidewalk or on a
temporary boardwalk. This work may include but is not limited to sawing existing sidewalk to
leave half in place, staging sidewalk removal and construction to maintain access, installing
safety fence around work areas, and construction and removal of temporary boardwalk. The
Contractor shall determine the actual location of temporary access during construction and
shall be approved by the Engineer. Payment for all work and associated materials shall be
incidental to the contract lump sum price for "Traffic Control Miscellaneous”.

TRUCK ROUTES

The Contractor shall only haul materials in and out of the construction site on the streets
shown in the traffic control plans. All fully loaded trucks delivering materials or hauling out
removals shall only utilize the streets labeled as “Primary Haul Route.” Empty or lightly loaded
trucks may utilize “Secondary Haul Route” with the permission of the Engineer.

REGION STATE PROJECT SHEET TOTAL
NO. OF NO. SHEETS

8 s.0. 2023-011 4 39

NOTES

EROSION CONTROL NOTES

DEWATERING AND EROSION CONTROL

Pumping required for the removal of surface water from the work area and/or depressions will
be considered incidental to other pay items and not paid for separately. The Contractor shall
be responsible for obtaining the required erosion control permits from the South Dakota
Department of Environment and Natural Resources.

SITE MAINTENANCE

The Contractor is to keep the project site properly maintained and graded to drain storm water.
No standing water is permitted on site. A penalty of $500/day will be assessed each day
standing water is not removed from site. All regulations pertaining to Storm Water Pollution
Prevention will be enforced. Direct discharge of storm water into the storm sewer system is not
acceptable.

EROSION CONTROL - VEHICLE TRACKING CONTROL

1. CONSTRUCTION

The work covered by this section consists of furnishing all labor and equipment and the
performance of all operations in connection with the construction of temporary vehicle tracking
control on the project, complete and in accordance with the plans and standard plates. The
Contractor shall be responsible for accomplishing the required construction work on this
project in such a manner as to effectively minimize and control water pollution which might be
caused by vehicular tracking of soil. Itis intended that these features be maintained in
appropriate functional condition whenever vehicles come or go from the construction site
where there is dirt exposed.

In addition to the details shown in the plans, other provisions for controlling erosion may be
incorporated.

2. MATERIALS
11/2" to 3" rock shall be used. .
3. LABOR AND EQUIPMENT

All necessary labor and equipment shall be supplied to clean up any dirt or gravel off of the
paved roadway surfaces at the end of each day. The contractor shall also remove any service
gravel that has dirt mixed in with it from the project site when the tracking control is no longer
necessary. Clean service gravel can be incorporated into the base material for the roadbed.

4. PAYMENT

Service gravel shall be paid for at the unit price bid in the contract for service gravel. Unit price

for "Temporary Vehicle Tracking Control" shall be the amount paid for each site where the

engineer requires the use of the temporary vehicle tracking control for however long it is

needed. The Contractor will be charged $50.00 for each day mat\dih'iéfridt/g!/efaned off of the
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EROSION CONTROL - SILT FENCE NOTES

1. CONSTRUCTION

The work covered by this section consists of furnishing all labar and equipment and the
performance of all operations in connection with the construction, maintenance and removal of
the silt fence for the control of siltation on the project, complete and in accordance with the
plans and standard plates. The Contractor shall be responsible for accomplishing the required
construction work on this project in such a manner as to effectively minimize and control water
pollution which might be caused by soil erosion from the project. It is intended that these
features be maintained in appropriate functional condition from initial construction stages to
final completion of the project.

After rainfall events, the Contractor shall take all necessary precautions to prevent silt from
being carried away from the project site when water is being pumped out of any area where
water is backed up on the project site

In addition to the details shown in the plans. other provisions for controlling erosion may be
incorporated.

2. MATERIALS

A. Steel Fence Posts

The steel line posts for field fence shall have a cross section of cne and one-half inches by one
and one-half inches. The average weight shall be less than 1.33 pounds per linear foot. Paint
for steel fence posts shall be the manufacturers standard paint finish.

B. Silt Fabric

The approved brands of engineering fabrics for silt fence are listed below:

Manufacturer/Distributor Brand Name

Amoco Fabrics & Fibers Co. Silt Stop

Carthag Mills FX-325

Ling Industries Fabrics GTF 400 EO

Mirafi Division of Nocolon 700 XG

Webtec, Inc. Econofence with netting
3. BACKFILL

All compaction of backfill shall be accomplished with a mechanical tamper or pneumatic
tamper. All compacting equipment shall be operated according to the manufacturers
recommendations.

4. PAYMENT

Payment shall be based on the lineal foot of silt fence satisfactorily constructed and measured
from outside of the end posts. The work completed in accordance with the plans and
specifications at the applicable contract price in the bid schedule which price shall constitute
full compensation for furnishing all materials, equipment, labor, and tools necessary for
completion of the work. The unit price shall also include removing muck from behind the silt
fence after rain events and removing the silt fence when it is no longer needed.

INLET SEDIMENT CONTROLRefer to Standard Plates 734.10 SD DOT AND SIQUX FALLS
734.16 - Drop inlet sediment filters.

REMOVAL NOTES

GENERAL NOTES

The Contractor will be required to raze, remove and dispose of all buildings and foundations,
structures, fences, advertising signs, and other obstructions of which any portion are on the
right-of-way or Temporary Easements except Utilities and those for which other provisions
have been made for remaoval, in accordance with Section 110 of the Standard Specifications.

The removal and disposal of all buildings, foundations and other obstructions not removed
under Incidental Work or on a unit basis shall be considered as subsidiary work to the other
Contract Items and no separate payment will be made for their removal and disposal.

REMOVAL OF EXISTING CONCRETE PAVEMENT

Payment for concrete removal is included in the contract unit price per square yard for
"Removal of Concrete Pavement". Payment shall be at the contract unit price per square yard,
regardless of variations in thickness. Joints shall be sawed wherever existing concrete is to be
connected to new construction.

When asphalt is laid over concrete pavement, removal of the asphalt surfacing shall be
incidental to the unit price for "Removal of Concrete Pavement”.

REMOVAL OF EXISTING ASPHALT PAVEMENT

Payment for asphalt mat removal is included in the contract unit price per square yard for
"Removal of Asphalt Concrete". Payment shall be at the contract unit price per square yard,
regardless of variations in thickness.

WASTE DISPOSAL SITE

Contractor shall dispose of broken concrete and asphalt generated by this project at the city
stockpile site located at 23rd and Kellen Gross Drive. No tipping fee will be assessed to
Contractor for broken concrete and asphalt disposed of at this site Concrete and asphalt is to
be kept separate from earth material during the removal process. Concrete and asphalt may
be mixed.

Asphalt contaminated with soil during the removal process or concrete containing reinforcing
steel or contaminated with soil must be disposed of at the Yankton rubble site, 23rd and Kellen
Gross Drive. Disposal fees shall be the Contractors responsibility, and considered incidental
to other pay items.

The Contractor will be required to use a state permitted sclid waste disposal facility. The
Contractor can obtain a list of permitted solid waste disposal facilities in the Yankton area or
discuss proper disposal of construction and demolition debris by contacting Waste
Management Program at 1-(605)-773-3153.

Coenstruction/demolition debris may not be disposed of within the ROW.

UNCLASSIFIED EXCAVATION

Unclassified Excavation will be paid for on a lump sum basis. The bid item for "Unclassified
Excavation" shall include removing the existing material to a depth of 12 inches below the new
road surface shown on the typical sections. Estimated quantities in cubic yards are shown
below. These estimates are based on the assumption of 2 inches of existing Asphalt
Pavement on top of 4 1/2” of concrete being removed separately. It will be the Contractor’s
responsibility to find a location for the existing subgrade material, that needs to be removed.

Estimate of 1100 cu yds. of removal on 3" and Green St.

REGiON STATE PROJECT SHEET TOTAL
NO. OF NO. SHEETS
8 SD. 2023-011 5 19
NOTES

UTILITY NOTES

GENERAL ITEMS

All existing pipe and material removed by the contractor shall be appropriately disposed of by
the contractor. All open ends of abandoned in place piping shall be plugged with concrete
unless otherwise noted in plans. All abandoned valve boxes shall be removed to at least 2
feet below the ground surface and filled with granular material.

Salvageable material shall become the property of the City of Yankton, as directed by
engineer. Abandoned valves shall have the valve boxes removed to a depth of not less than 2
feet below ground level. Removal of water main. valves and fittings. necessary for the
construction of the new items, shall be incidental to other project costs.

STRUCTURE REMOVAL

The removal of existing pipe and manholes is to include the plugging of existing pipe if
necessary with concrete and the removal of the structure. Castings and manhole covers
removed are to be delivered to the city street shop.

WATER MAIN GENERAL

The contractor shall provide new water main with a minimum of &' of cover. The water main
will be AWWA C-900. Adjust the depth of the new main to match existing main where
connections te existing mains are shown on plans. Existing copper services will be connected
to the new water main. Services will be replaced if line is galvanized, lead or smaller then 3/4
inch copper. Replace these service lines to ROW line behind new curb & gutter or as directed
by engineer with 1 inch copper and install a new curb stop and box. Services may be "hole
hogged" with an underground piercing tool at no additional expense to the City of Yankton.

Contractor shall backfill all open trenches to the end of the pipe every night and appropriately
protect the open hole with fencing. The Contractor shall have $200 per day deducted from the
contract for each day that this is not done.

The City to supply fire hydrants for the project.

PVC WATER MAIN ENCASEMENT PIPE

PVC Water Main Encasement Pipe shall be installed at the locations shown on the plans and
at locations determined by the Engineer on the project.

PVC Water Main Encasement Pipe shall be of water main quality, including joints, and be
either ASTM D2241, Class 160 or Class 125 or AWWA C900 DR 25 or DR 18.

All costs for installation of the new water main in the encasement pipe, attachment of skids to
the new water main, and casing seals at the ends of the enggggmqqt plpe shall be incidental to

the contract price per foot for PVC Water Main Encaserh 8} Bipsss |, 4 ‘7 s
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POLYETHYLENE ENCASEMENT

All valves, fittings, and other ductile iron appurtenances and pipe are to be wrapped with 8 mil.
thick palyethylene in accordance with AWWA C-105. This work is incidental to other pay
items.

SLEEVES AND RETAINER GLANDS

The contractor shall furnish and install all clamps, ready rods, blocking and cradling necessary
for the project as an incidental project cost.

Retainer glands are to be installed in addition to blocking at all fittings (mega lug series
2000pv). Retainer glands and sleeves will be paid for per each at the bid unit price.

VALVE BOX CENTERING ADAPTER

All valve boxes shall be equipped with a rubber boot/sleeve that covers and firmly holds the
bottom of the valve box over the valve nut (valve box adapter ii).

TRACER WIRE SYSTEM

The tracer wire system shall be installed with ductile iron water mains and with PVC water
mains to the satisfaction of the engineer.

Tracer wire shall be no. 12 solid single strand Type TW or THHn, or approved equal.

The conductor shall be solid or stranded copper per ASTM B-1, B-3, or B-8. The ground rod
shall be a 3/8-inch diameter, 60-inch long steel rod uniformly coated with metallically bonded
electrolytic copper. Blackburn catalog no. 3755, or equal. The ground rod at the fire hydrant
shall be of the same material except that the grounc rod shall be 30 inches long.

Ground rod clamps shall be high strength, corrosion resistant copper alloy. Blackburn catalog
no. G3, or equal.

Splice kits shall be Scotchlok DBY-Y connectors or equal

The cost of the tracer wire system is considered to be a part of the cost of the water main
installation.

TRACER WIRE INSTALLATION

Tracer wire shall be installed with PVC and ductile iron water mains. The wire shall be
installed along the lower quadrant of the pipe, but the pipe shall not be laid directly on the wire.
Ground rods shall be installed adjacent to connections to existing piping and in the locations
specified on the plans. The tracer wire shall be brought to each fire hydrant and connected to
a 30" ground rod that extends up to the bolted flange just above the ground surface or a
minimum distance of 3" above the ground surface. The ground rod shall be taped to the fire
hydrant barrel in at least four locations below the ground surface. The tracer wire shall be
spliced only if approved by the engineer and all underground splices shall be inspected by the
engineer prior to backfilling. The tracer wire system is considered to be a part of the price bid
for water mains.

The contractor shall be responsible for testing the tracer wire system for conductivity. Testing
for conductivity shall be completed prior to finish surfacing activities. If the tracer wire does not
function as intended, the contractor shall repair the system to the satisfaction of the engineer
and the City will charge $50 per hour to retest the system with a minimum charge of $50.

DISINFECTION, TESTING, AND OPERATION OF NEW MAIN

New water main shall be disinfected. have two passing bacteriological tests, at least 24 hours
apart, and be pressure tested before the water main is put into service. The city will take the

test sample and the contractor shall furnish a service line cr other suitable location on the new
pipe at which a sample can be collected. The contractor shall furnish the equipment
necessary for the pressure test and shall conduct the test in the presence of someone from the
City Engineering Department staff. New mains shall be installed and disinfected before any of
the service lines are reconnected from the old main to the new main. New mains will not be
put into operation without city approval.

SANITARY SEWER
MANHOLE EXTERNAL FRAME SEAL

The furnishing and installing of the manhole frame seal shall be paid for under replace and
adjust manhole rim and cover bid item. Full compensation for furnishing and installing of the
complete manhole frame seal and all appurtenances necessary for the proper installation of
the manhole frame seal for the manhole.(See section 210 of the City of Yankton standard
specifications for sanitary sewer mains, service lines and appurtenances for approved
products list.)

MANHOLE EXTERNAL JOINT SEALS

Manhole external joints seals, meeting the requirements of ASTM C877 Type lll, shall be used
on all manhole joints unless otherwise specified. Manhole external joint seals shall be Infi-
Shield Gator Wrap as manufactured by Sealing Systems Inc., WrapidSeal as manufactured by
CANUSA-CPS, or an approved equal. The external joint seal materials shall be compatible
with City of Sioux Falls Standard 48 inch diameter RCP manholes and shall be a minimum of 9
inches wide.

Manhole external joint seals shall be considered incidental per manhole regardless of depth or
number of joints.

PAVING & RESTORATION NOTES

GEOTEXTILE FABRIC FOR SUBGRADE STABILIZATION

Geotextile fabric shall be installed at locations designated by the engineer underneath the
granular base course. The bid item GEOTEXTILE FABRIC has been established to pay for all
labor, equipment and material to install the fabric.

Pay quantities for the geotextiles will be paid for at the contract price per square yard in place.
Measurement for payment excludes the geotextile used for overlapping as well as seam
overlaps. Installation shall be in accordance with the manufacturer's recommendations.
Overlap shall be a minimum of 24". The end of the roll shall overlaps shall be 3' min,

The contractor shall not drive equipment directly on top of the geotextile. Should the geotextile
be torn or punctured, the damaged area shall be repaired or replaced by the contractor at no
expense to the owner. The repair shall consist of a patch of the same type of geotextile a
minimum of 3' from the edge of any part of the damaged area. Geotextile fabric shall conform
to the requirements listed below. The contractor shall provide a certificate of compliance
verifying that the material meets the specification prior to the installation of the fabric.

1. Wide Width Tensile Strength (ASTM D-4595) 3600Ib/ft min.
2. Wide Width Tensile Strength at 5% Strain(ASTM D-4595) 1350 Ib/ft min.
3. Permittivity (ASTM D-4491) 0.25 sec-1 min.

4. UV Resistance at 500 hours (ASTM D-4355) 70% min.

SHEETS
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NOTES

The City has verified that the following products meet these specifications.
1. Mirafi HP370
2. Propex Getotex 3x3
3. Lumite GTF465

AGGREGATE BASE COURSE

Aggregate Base Course will be supplied by the City of Yankton. Material can be obtained at
City stockpile site located at 23rd and Kellen Gross Dr. This material is to be weighed before
leaving landfill. The Contractor is to supply his own personnel and equipment to load trucks.
Landfill hours are from 8am to 3:45pm. This material to be used under all newly placed
concrete /asphalt and to maintain access to intersecting streets and driveways as needed. Unit
price shall constitute full compensation for personnel and equipment to load, haul, and place
material. Aggregate Base Course shall be compacted to 95% of standard proctor density.

SURFACING THICKNESS DIMENSIONS

Except as hereinafter set forth, plans square yards will be applied even though the thickness
may vary from that shown on the plans.

At those locations where material must be placed to achieve a required elevation, plans square
yards will not be varied to achieve the required elevation.

“6” NONREINFORCED CONCRETE PAVEMENT

The Coarse Aggregate shall be Crushed Ledge Rock.
The fine aggregates may require screening as determined by the Engineer.

The concrete for the nonreinforced PCC shall be of an approved job mix. The mix design shall
be submitted three weeks prior to and approved prior to any concrete placement. The design
mix shall meet a minimum 4000 PS| compressive strength in 28 days.

Concrete used in Portland cement concrete pavement shall have a minimum cementitious
material content of 600 pounds per cubic yard, with a fly ash content of 25%. Any variations
must be approved in writing by the Engineer prior to any concrete placement. Fly ash shall be
class F and shall meet the requirements of Section 605 of the SDDOT Standard Specifications
for Roads and Bridges. The maximum allowable water/cement ratio shall be 0.42

In lieu of an automatic grader operating from a preset line, a motor grader or other suitable
equipment may be used to bring the base course to final grade prior to placement of the
concrete.

A construction joint shall be sawed whenever new concrete pavement is placed adjacent to
existing concrete pavement. \\\'. SEIEY "
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MANHOLE ADJUSTMENT

All costs for adjustment of the sewer manhole frame and lid to finished grade including removal
and repair upper courses of brick or concrete, grouting, water-proofing and adjustment rings
shall be incidental to the contract unit price per each for "Adjust Manhole" All existing rims &
covers will be replaced with Neenah R1733 frame and lid. The lids shall contain concealed
pick holes and be equipped with a gasketed self-sealing type covers.

STEEL BAR INSTALLATION

The Contractor shall install Steel No. 9x18" epoxy coated deformed tie bars into drilled holes in
the existing concrete pavement. An epoxy resin adhesive must be used to anchor steel bars in
the drilled holes.

The steel bars shall be cut at the specified length by sawing and shall be free from burring or
other deformations. Shearing will not be permitted.

Epoxy resin adhesive shall be of the type intended for horizontal applications, and shall
conform to the requirements of ASTM C 881, Type 1, Grade 3 (equivalent to AASHTO M235,
Type 1, Grade 3).

The diameter of the drilled holes in the existing concrete pavement for the steel bars shall not
be less than 1/8 inch nor more than 3/8 inch greater than the overall diameter of the steel bar.
Holes drilled into the existing concrete pavement shall be located at mid-depth of the slab and
true and normal. The drilled holes shall be blown out with compressed air using a device that
will reach to the back of the hole to ensure that all debris or loose material has been removed
prior to epoxy injection.

Mix the epoxy resin as recommended by the manufacturer and apply by an injection method
approved by the Engineer. If an epoxy pump is utilized, it shall be capable of metering the
components at the manufacturers designated rate and be equipped with an automatic shut-off.
The pump shall shut off when any of the components are not being metered at the designated
rate. Fill the drilled holes 1/3 to 1/2 full of epoxy, or as recommended by the manufacturer,
prior to insertion of the steel bar. Care shall be taken to prevent epoxy form running out of the
horizontal holes prior to steel bar insertion. Rotate the steel bar during installation to eliminate
voids and ensure complete bonding of the bar. Insertion of the bars by the dipping method will
not be allowed.

Cost for the epoxy resin adhesive, steel bars, drilling of holes, applying the adhesives,
installing the steel bars into the drilled holes and all other items incidental to the installation of
the steel bars shall be included in the contract unit price per each for "Install Steel Bar in
Concrete Pavement".

Steel bars shall be installed at the following locations:

LOCATION #5 BARS EACH
0+00 (37" WEST) 12
4+40 (3RP EAST) 13
4-84 (GREEN NORTH) 20

CONCRETE SIDEWALK

Concrete sidewalk shall be constructed in accordance with Section 651 of Standard
Specifications. Base Course material, two (2) inches thick, shall be placed beneath the
sidewalk.

CURING OF CONCRETE

Portland Cement Concrete Pavement, Concrete Curb & Gutter, Sidewalks, Valley Gutters, and
Fillets shall be cured. All concrete shall be cured in accordance with section 380.3.P2 of the
2015 SDDOT Standard Specifications for Roads and Bridges except as modified in this note.
All concrete shall be cured with a White Pigmented Linseed Qil Base Emulsion Compound
when cured using the Impervious Membrane Method. Curing compound material shall be in
accordance with section 821.1.D.

CONCRETE JOINT SEALER

Concrete Joint Sealer shall be hot poured elastic joint sealer and shall conform to section 870
of the Standard Specifications. Payment for concrete joint sealer shall be incidental to PCC
Pavement and no separate payment shall be made.

DETECTABLE WARNING PANEL

In order to comply with the Americans with Disabilities Act (ADA), detectable warming panels
are to be placed at locations designated in the plan set. Detectable Wamings consist of a
composite or polymer type of panel and should be installed into wet concrete. Surface applied
products that are applied to cured concrete are not allowed. The detectable warnings shall be
a brick red color for application in concrete curb ramps.

Current detectable warning panels approved for use and installation within the public right of
way are:

Product Manufacturer
Armor Tile Engineered Plastics Inc.
Modular Paver Series 300 International Drive, Suite 100
Williamsville, NY 14221
800-682-2525
hitp://www.armor-tile.com/
Detectable Waming Tile ADA Solutions, Inc.
Composite 323 Andover Street
Wet-Set Wilmington, MA 01887
800-372-0519
http.//www.adatile.com

Other detectable panels, meeting the necessary requirements may be allowed with written
approval from the City Engineer's Office. In no case will the stamping of concrete be allowed
as a method of creating the domes on the tactile warning panels.

SALVAGING, STOCKPILING, AND PLACING TOPSOIL

Existing vegetation shall be salvaged, incorporated and placed with the topsoil as far as
practicable.

The areas to be covered with topsoil to a depth of +/- 3 inches comprise all newly graded
areas. Material shall be free of rock and debris.

The estimated amounts of salvaged topsoil required to cover the designated areas to the
specified depth are as follows:

Table of Topsoil Cu.Yd.

3R° AND GREEN ST 80

REGION | STATE PROJECT SHEET | TOTAL
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NOTES

SEEDING

All grass areas disturbed by construction are to be hydro-mulched. Lump sum price will be for
all areas disturbed by Contractor. Price shall also include the cost for fertilizer and fiber muich,
refer to SD-DOT Standard Specs 2015 Edition section 730 and 731. The following will be
provided, by the Contractor, for use on the project unless an altemate is approved by the
Engineer.

The estimated amount of area to be seeded: 9000 SF
SEED MIXTURE PURE LIVE SEED/ 1000 FT. SQ.
Kentucky Bluegrass 1 pound
Perennial Rye Grass 1 pound
Park Kentucky Bluegrass 1 pound

FERTILIZER AND MULCHING

Fertilizer shall be a guaranteed analysis of 12-24-6. Rate applied shall be 3.2 Ibs. per 1000
S.F. All areas shall be wood fiber mulched at a rate of 50 Ibs./1000 S.F. with tackifier at a rate
of 1.5Ibs./1000 S.F. Method of payment will be incidental to the seeding lump sum bid price.
Refer to SD-DOT Specs. 2015 Edition-section 731 and 732 for additional requirement for
fertilizer and fiber mulch.

PRIVATE SPRINKLER SYSTEMS

Private sprinkler systems that are located within the construction limits. The City will notify all
property owners about the expected construction and the procedures for preparing their
systems for construction. When found, the Contractor shall notify the Engineer and take
reasonable measures to minimize any damage to the system. It will be the responsibility of the
City to pay the property owner's sprinkler contractor directly for repairs. The Contractor will be
responsible for any damaged due to Contractor's negligence.

The Contractor shall notify the Engineer when the sprinkler system can be restored and the
City will coordinate with the property owner and sprinkler contractor. The system should be
restored before seed or sod placement and the Contractor shall make reasonable
accommodations to allow for the homeowner's sprinkler contractor to make final repairs and
adjustments.

WATERING

Water for compaction is incidental to other pay items. Water from city fire hydrants is to be
metered and paid for by Contractor.

JOB CONTROL

CP 2 N 202648.2690
E 2754209.6810
ELEV. 12 18.220
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R3-1 (24" x 24”")
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TRAFFIC CONTROL

/

ROAD CLOSED
THRU TRAFFIC
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R3-2 (24" x 247)

ALL FIXED LOCATION SIGNS REMAIN IN

PLACE UNTIL PERMANENT PAVEMENT
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R11-4 (60" x 30")

BARRICADES

}

FULL ROADWAY CLOSURE

LIST OF OTHER

TRAFFIC CONTROLS FOR ROAD CONSTRUCTION

BID ITEM DESCRIPTION QUANTITY
TYPE | & 1| BARRICADES, CONES, VERTICAL PANELS,
TRAFFIC CONTROL MISC. | DRUMS, BARRICADE WARNING LIGHTS, DELINEATORS. LUMP SUM
WATCHMAN, TUBULAR MARKERS, AND INSTALLATION OF
CITY SIGNS.
ITEMIZED LIST FOR TRAFFIC CONTROL BID ITEM
AMOUNT [ UNITS PER
NUMBER | SIGN SIZE DESCRIPTION REQUIRED | AMOUNT  [PUB TOTAL
28 x 30 ROAD CLOSED 2 27 108
24" x 24" NO RIGHT TURN (SYMBOL) 2 15 30
24" x 24" NO LEFT TURN (SYMBOL) 2 15 30
80" x 30" ROAD CLOSED TO THRU TRAFFIC 2 30 60
TYPE Il BARRICADES 96 LF. 5 UNITS/L.F. 480

PROJECT

TOTAL

708

W20-1 (48" x 48")

ROAD
CLOSED

R11-2 (48"x 30”)

\ ROADTgLOSED
I THRU TRAFFIC

PEDESTRIAN TRAFFIC CONTROL

TRAFFIC CONTROL DEVICES FOR SIDEWALK

CLOSURES AND PEDESTRIAN DETOURS
SHALL BE PAID FOR UNDER TRAFFIC
CONTROL MISC.

(SDDOT STANDARD PLATE #634.33 MAY BE
USED AS A GUIDE FOR THESE SITUATIONS)
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STORM WATER POLLUTION PREVENTION PLAN

(The numbers right of the title headings are reference numbers to the
GENERAL PERMIT FOR STORM WATER DISCHARGES ASSOCIATED

WITH CONSTRUCTION ACTIVITIES)
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SITE DESCRIPTION (4.2 1)
Project Limits: See Title Sheet (4.2 1.b)
Project Description: See Title Sheet (4.2 1.a.)
Site Map(s): See Title Sheet and Plans (4.2 1.f. (1)-(6))
Major Soil Disturbing Activities (check all that apply)
= []Clearing and grubbing

» [XExcavation/borrow

» [X]Grading and shaping
= [JFilling

= [XCutting and filling

= [JOther (describe):

Total Project Area .90 acres (4.2 1.b.)

Total Area To Be Disturbed .50 acres (4.2 1.b.)

Existing Vegetative Cover (%) 25%

Soil Properties: AASHTO Soil Classification (4.21.d.)
Name of Receiving Water Body/Bodies Missouri River (4.2 1.e.)

ORDER OF CONSTRUCTION ACTIVITIES (4.2 1.c.)

(Stabilization measures shall be initiated as soon as possible, but in no
case later than 14 days after the construction activity in that portion of
the site has temporarily or permanently ceased. Initiation of final or
temporary stabilization may exceed the 14-day limit if earth disturbing
activities will be resumed within 21 days.)

Special sequencing requirements (see sheet).

Install stabilized construction entrance(s).

Install perimeter protection where runoff sheets from the site.
Install channel and ditch bottom protection.

Clearing and grubbing.

Remove and store topsoil.

Stabilize disturbed areas.

Install utilities, storm sewers, curb and gutter.

Install inlet and culvert protection after completing storm
drainage and other utility installations.

Complete final grading.

Complete final paving and sealing of concrete.

Complete traffic control installation and protection devices.
Reseed areas disturbed by removal activities.

EROSION AND SEDIMENT CONTROLS (4.2 2.a.(1)(a)-(f))

(Check all that apply)

Stahilization Practices (See Detail Plan Sheets)
» [X] Temporary or Permanent Seeding
[] Sodding

] Planting

BJ Mulching (Straw or Cellulose Fiber)
[] Erosion Control Blankets or Mats
[] Vegetation Buffer Strips

[[] Roughened Surface (e.g. tracking)
[[] Gabions-Gabion Mattress

[] Other

)
ot

»

Structural Temporary Erosion and Sediment Controls

X Silt Fence

[] Straw Bale Check

[] Temporary Berm

[] Temporary Slope Drain

[] Straw Wattles or Rolls

[C] Diversion Channels/Swales

[] Channel Liners (TRM)

[] Stone Rip Rap Sheet

] Rock Check Dams

[] Sediment Traps/Basins

B4 Inlet Protection

(] Outlet Protection

[[] Surface Inlet Protection

(L] Curb Inlet Protection

Stabilized Construction Entrances

[] Other

Wetland Avoidance

Will construction and/or erosion and sediment controls impinge on

regulated wetlands? Yes [ ] No [ If yes, the structural and erosion

and sediment controls have been included in the total project wetland

impacts and have been included in the 404 permit process with the

USACE.

Storm Water Management (4.2 2.h., (1) and (2))

Storm water management will be handled by temporary controls

outlined in Section 3 above, and any permanent controls needed to

meet permanent storm water management needs in the post

construction period. Permanent controls will be shown on the plans

and noted as permanent.

Other Storm Water Controls (4.2 2.c., (1) and (2))

= Waste Disposal
All liquid waste materials will be collected and stored in sealed
metal containers approved by the project engineer. All trash and
construction debris from the site will be deposited in the approved
containers. Containers will be serviced as necessary, and the
trash will be hauled to an approved disposal site or licensed
landfill. All onsite personnel will be instructed in the proper
procedures for waste disposal, and notices stating proper
practices will be posted in the field office. The general contractor’s
representative responsible for the conduct of work on the site will
be responsible for seeing waste disposal procedures are followed.

= Hazardous Waste
All hazardous waste materials will be disposed of in a manner
specified by local or state regulations or by the manufacturer. Site
personnel will be instructed in these practices, and the individual
designated as the contractor's on-site representative will be
responsible for seeing that these practices are followed.

= Sanitary Waste
Portable sanitary facilities will be provided on all construction sites.
Sanitary waste will be collected from the portable units in a timely
manner by a licensed waste management contractor or as
required by any local regulations.

Maintenance and Inspection (4.2 3. and 4.2 4.)

Maintenance and Inspection Practices

= |nspections will be conducted at least one time per week and after
a storm event of 0.50 inches or greater.

= All controls will be maintained in good working order. Necessary
repairs will be initiated within 24 hours of the site inspection report.

REGIO STATE PROJECT SHEET TOTAL
NO. OF NO. SHEETS

2023-011 = 39

SWPPP

~ Maintenance and Inspection Practices(Continued)

= Silt fence will be inspected for depth of sediment and for tears in
order to ensure the fabric is securely attached to the posts and
that the posts are well anchored. Sediment buildup will be
removed from the silt fence when it reaches /s of the height of the
silt fence.

= Sediment basins and traps will be checked. Sediment will be
removed when depth reaches approximately 50 percent of the
structure’s capacity, and at the conclusion of the construction.

= Check dams will be inspected for stability. Sediment will be
removed when depth reaches % the height of the dam.

= All seeded areas will be checked for bare spots, washouts, and
vigorous growth free of significant weed infestations.

= Inspection and maintenance reports will be prepared on form DOT
298 for each site inspection, this form will also be used to
document changes to the SWPPP. A copy of the completed
inspection form will be filed with the SWPPP documents.

= The City Engineer and contractor’s site superintendent are
responsible for inspections. Maintenance, repair activities are the
responsibility of the contractor. The City Engineer will complete the
inspection and maintenance reports and distribute copies per the
distribution instructions on DOT 298.

< Non-Storm Water Discharges (3.0)
The following non-storm water discharges are anticipated during the course
of this project (check all that apply).
~ [ Discharges from water line flushing.
~ [] Pavement wash-water, where no spills or leaks of toxic or
hazardous materials have occurred.
» [] Uncontaminated ground water associated with dewatering
activities.

< Materials Inventory (4.2. 2.c.(2))

The following materials or substances are expected to be present on the
site during the construction period. These materials will be handled as
noted under the headings “EROSION AND SEDIMENT CONTROLS” and
“SPILL PREVENTION" (check all that apply).

ADAM J.
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<% Spill Prevention (4.2 2.c.(2))

» Material Management

Housekeeping

e Only needed products will be stored on-site by the contractor.

o Except for bulk materials the contractor will store all materials
under cover and in appropriate containers.

¢ Products must be stored in original containers and labeled.

e Material mixing will be conducted in accordance with the
manufacturer’'s recommendations.

¢« \When possible, all products will be completely used before
properly disposing of the container off site.

 The manufacturer’s directions for disposal of materials and
containers will be followed.

e The contractor’s site superintendent will inspect materials
storage areas regularly to ensure proper use and disposal.

e Dust generated will be controlled in an environmentally safe
manner.

o \egetation areas not essential to the construction project will
be preserved and maintained as noted on the plans.

Hazardous Materials

¢ Products will be kept in original containers unless the
container is not resealable.

¢ Original labels and material safety data sheets will be retained
in a safe place to relay important product information.

e If surplus product must be disposed of, manufacturer's label
directions for disposal will be followed.

e Maintenance and repair of all equipment and vehicles
involving oil changes, hydraulic system drain down, de-
greasing operations, fuel tank drain down and removal, and
other activities which may result in the accidental release of
contaminants will be conducted on an impervious surface and
under cover during wet weather to prevent the release of
contaminants onto the ground.

e \Wheel wash water will be collected and allowed to settle out
suspended solids prior to discharge. Wheel wash water will
not be discharged directly into any storm water system or
storm water treatment system.

e Potential pH-modifying materials such as: bulk cement,
cement kiln dust, fly ash, new concrete washings, concrete
pumping, and mixer washout waters will be collected on site
and managed to prevent contamination of storm water runoff.

~ Product Specific Practices (6.8)

Petroleum Products

All on-site vehicles will be monitored for leaks and receive regular
preventive maintenance to reduce the chance of leakage.
Petroleum products will be stored in tightly sealed containers
which are clearly labeled.

Fertilizers

Fertilizers will be applied only in the amounts specified by the
Plans. Once applied, fertilizers will be worked into the soil to limit
the exposure to storm water. Fertilizers will be stored in an
enclosed area. The contents of partially used fertilizer bags will be
transferred to sealable containers to avoid spills.

Product Specific Practices (6.8) (Continued)

=  Paints
All containers will be tightly sealed and stored when not required
for use. The excess will be disposed of according to the
manufacturer's instructions and any applicable state and local
regulations.

= Concrete Trucks
Contractors will provide designated truck washout areas on the
site. These areas must be self contained and not connected to
any storm water outlet of the site. Upon completion of construction
washout areas will be properly stabilized.

Spill Control Practices (4.2 2 c.(2))

In addition to the previous housekeeping and management practices,

the following practices will be followed for spill prevention and cleanup

if needed.

= For all hazardous materials stored on site, the manufacturer's
recommended methods for spill clean up will be clearly posted.
Site personnel will be made aware of the procedures and the
locations of the information and cleanup supplies.

=  Appropriate cleanup materials and equipment will be maintained
by the contractor in the materials storage area on-site. As
appropriate, equipment and materials may include items such as
booms, dust pans, mops, rags, gloves, goggles, Kitty litter, sand,
sawdust, and plastic and metal trash containers specifically for
clean up purposes.

= All spills will be cleaned immediately after discovery and the
materials disposed of properly.

»  The spill area will be kept well ventilated and personnel will wear
appropriate protective clothing to prevent injury from contact with a
hazardous substance.

= After a spill a report will be prepared describing the spill, what
caused it, and the cleanup measures taken. The spill prevention
plan will be adjusted to include measures to prevent this type of
spill from reoccurring, as well as clean up instructions in the event
of reoccurrences.

= The contractor’s site superintendent, responsible for day-to-day
operations, will be the spill prevention and cleanup coordinator.
The contractor is responsible for ensuring that the site
superintendent has had appropriate training for hazardous
materials handling, spill management, and cleanup.

Spill Response (4.2 2 c.(2))

The primary objective in responding to a spill is to quickly contain the

material(s) and prevent or minimize migration into storm water runoff

and conveyance systems. If the release has impacted on-site storm
water, it is critical to contain the released materials on-site and prevent
their release into receiving waters. If a spill of pollutants threatens
storm water or surface water at the site, the spill response procedures
outlined below must be implemented in a timely manner to prevent the
release of pollutants.

= The contractor's site superintendent will be notified immediately
when a spill or the threat of a spill is observed. The
superintendent will assess the situation and determine the
appropriate response.

= |f spills represent an imminent threat of escaping erosion and
sediment controls and entering receiving waters, personnel will be
directed to respond immediately to contain the release and notify
the superintendent after the situation has been stabilized.
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~ Spill Response (4.2 2 c¢.(2)) (Continued)

=  Spill kits containing appropriate materials and equipment for spill
response and cleanup will be maintained by the contractor at the
site.

= |f oil sheen is observed on surface water (e.g. settling ponds,
detention ponds, swales), action will be taken immediately to
remove the material causing the sheen. The contractor will use
appropriate materials to contain and absorb the spill. The source
of the oil sheen will also be identified and removed or repaired as
necessary to prevent further releases.

= |f a spill occurs the superintendent or the superintendent’s
designee will be responsible for completing the spill reporting form
and for reporting the spill to SD DENR.

= Personnel with primary responsibility for spill response and clean
up will receive training by the contractor’s site superintendent or
designee. The training must include identifying the location of the
spill kits and other spill response equipment and the use of spill
response materials.

= Spill response equipment will be inspected and maintained as
necessary to replace any materials used in spill response
activities.

% Spill Notification

In the event of a spill, the contractor’s site superintendent will make the

appropriate notification(s), consistent with the following procedures:

~ Areportable spill is a quantity of 25 gallons or more or any spill of oil
which: 1) violates water quality standards, 2) produces a "sheen” on a
surface water, or 3) causes a sludge or emulsion must be reported
immediately to the National Response Center .

~ Any spill of oil or hazardous substance to waters of the state must be
reported immediately by telephone to the SD DENR.

% Construction Changes (4.4)
When changes are made to the construction project that will require
alterations in the temporary erosion controls of the site, the Storm Water
Pollution Prevention Plan (SWPPP) will be amended to provide
appropriate protection to disturbed areas, all storm water structures, and
adjacent waters. The City Engineer will modify the SWPPP plan (DOT
298) and drawings to reflect the needed changes. Copies of changes will
be routed per DOT 298. Copies of forms and the SWPPP will be retained
in a designated place for review over the course of the project.
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< CERTIFICATIONS

» Certification of Compliance with Federal, State, and Local < CONTACT INFORMATION

Regulations ~ Contractor Information:
The Storm Water Pollution Prevention Plan (SWPPP) for this project = Prime Contractor Name:
reflects the requirements of all local municipal jurisdictions for storm water
management and sediment and erosion control as established by *  Contractor Contact Name:
ordinance, as well as other state and federal requirements for sediment s Address:
and erosion control plans, permits, notices or documentation as )
appropriate. * Address:

= City: State: Zip:

el ki = Office Phone: Field: Cell: Fax:
I certify under penalty of law that this document and all attachments were . .
prepared under my direction or supervision in accordance with a system Erosion Control Supervisor
designed to assure that qualified personnel properly gather and evaluate the = Name:
information submitted. Based on my inquiry of the person or persons who = Address:
manage the system, or those persons directly responsible for gathering the Adiess

information, the information submitted is, to the best of my knowledge and
belief, true, accurate, and complete. | am aware that there are significant = City: State: Zip:
penalties for submitting false information, including the possibility of fine and
imprisonment for knowing violations.

Office Phone: Cell: Fax:

~ City Engineer
Authorized Signature. (See the General Permit, Section 6.7.1.C.) * Name: Brad Moser
= Business Address: 416 Walnut
» Prime Contractor = Job Office Location 416 Walnut
This section is to be executed by the General Contractor after the award of = City: Yankton State: SD Zip: 57078
the contract and at least 15 days prior to the beginning of construction. = Office Phone: 605-668-5255 Field: Cell: Fax:
This section may be executed any time there is a change in the Prime ~ SD DENR Contact Spill Reporting
Contractor of the project. = Business Hours Monday-Friday (605) 773-3296
= Nights and Weekends (605) 773-3231
| certify under penalty of law that this document and all attachments were » SD DENR Contact for Hazardous Materials.
prepared under my direction or supervision in accordance with a system »  (B05) 773-3153
designed to assure that qualified personnel properly gather and evaluate ~ National Response Center Hotline
the information submitted. Based on my inquiry of the person or persons = (800) 424-8802.

who manage the system, or those persons directly responsible for
gathering the information, the information submitted is, to the best of my
knowledge and belief, true, accurate, and complete. | am aware that there
are significant penalties for submitting false information, including the
possibility of fine and imprisonment for knowing violations.

Authorized Signature. (See the General Permit, Section 6.7.1.a .or b.)
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MAPLE ST.

:
J
T

_J @3 STA. 4+06.30 - 13.7'LT.
301 START 15' RADIUS
T2 @3 STA. 3+00 - 135'LT. | il TOGC ELEV. 1217.78
\ TOLELEY, 122000 o ] @ sTA. 4+10.64-18.15'LT.

STA. 1+50 - 13.5'LT.

4 TOC ELEV. 1226.82 | S ] HIGH POINT

' _ @ STA. 3+30- 13.5'LT. i TOC ELEV. 1217.90
STA. 0+10- 13.5'LT. GRADE CHANGE 5
TOC ELEV| 1233.02 . L— —l—‘"’ @ STA. 2+00 - 13.5'LT. S TOC ELEV. 1219.77 - @9 STA. 4+21.34 - 13.7'LT.
MATCH EXISTING g e TOC ELEV. 1224.86 w END 15' RADIUS
® ; @ STA. 3+59.29 - 13.5'LT. o TOC ELEV. 1217.67
19 STA. 0+50 - 13.5'LT. , BEGIN 15' RADIUS
GRADE CHANGE @ ?g’é é:gg; 2322 ;g TOC ELEV. 1218.64 © @ STA. 4+48.09 - 13.7'LT.
: . MATCH EXISTING

TOC ELEV. 1230.74
@) STA. 3+74.28 - 28.65' LT.

@9 STA. 1+00 - 13.5'LT. END 15' RADIUS ‘
TOC ELEV. 1228.78 TOC ELEV. 1218.29 /@
g eovic o L ) L B
1217.74
’ 2 o o o o)l Nelle
ELEV. 123 1.70 J L [ I !

; .
1217.56
9 A 4 1218‘4{ 1217.98 /21 292
3RD ST. o 1217.91
\ 3.92%— L 7.7 < 1217.45
#5 BARS -24", 18" C.0.C
(sheet 33) I, (=
_ #5BARS 24", 18'C.O.C
J t (sheet 33)
STA. 0+10 - 13.5'RT. @ STA. 1450 - 13.5'RT. @ STA. 3+00- 13.5'RT. @ STA. 3+71.9 - 28.36' RT.
TOC ELEV. 1232.63 TOC ELEV. 1226.82 TOC ELEV. 1220.96 END 15' RADIUS
MATCH EXISTING TOC ELEV. 1217.98
R (@ STA. 4+12.55 - 18.21' RT.
@ STA. 0+50 - 13.5' RT. (® STA. 2+00 - 13.5' RT. = et e i @ STA. 3+71.9- 4142 RT. MID POINT
GRADE CHANGE TOC ELEV. 1224.86 TOC ELEV. 1219.80 MATER EXRITNE TOC ELEV. 1217.61
TOC ELEV. 1230.74 ST e R
(® STA. 2+50 - 13.5'RT. (® STA. 3+57.48 - 13.5'RT. @ STA. 4+08.45 - 42.03'RT. ELD' 1;'. :ASDII:JS SRT.
@ STA. 1400 - 13.5'RT. TOC ELEV. 1222.90 BEGIN 15' RADIUS MATGH EXISTING TOC ELEV. 1217 51
\\\\\HIIH;”/ TOC ELEV. 1228.78 TOC ELEV. 1218.60 ' '
W ofessi 4y @ _ '
S P e, STA. 4+08.45 - 28.37' RT. g
NICa Y & STA. 3+67.71- 17.97'RT. BEGIN 15' RADIUS ST BB ITE R,
S o8 et GEG. % MID POINT TOC ELEV. 1217.71
T & % oW TOC ELEV. 1218.18
& L B
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7

W as

7

- I

STA. 0+84.82 - 16.0"' LT.

END RADIUS

TOC ELEV. 1218.29

@ STA. 1+00 - 16.0' LT.
TOC ELEV. 1218.09

co

@ STA. 1+50 - 16.0' LT.
TOC ELEV. 1217.56

STA. 2+00-16.0'LT.

TOC ELEV. 1217.84

@ STA. 2+50 - 16.0' LT.
TOC ELEV. 1218.34

STA. 3+00 - 16.0'LT.
GRADE CHANGE
TOC ELEV. 1218.40

i REGION | STATE PROJECT SHEET | TOTAL
NO. OF NO. SHEETS
8 s.D 2023-011 18 39
PAVING

STA. 3+50 - 16.0'LT.
TOC ELEV. 1218.68

@9 STA. 4+00 - 16.0' LT.
HIGH POINT
TOC ELEV. 1218.91

STA. 4+50 - 16.0'LT.
TOC ELEV. 1218.65

@ STA. 4+84.66 - 16.0'LT.
MATCH EXISTING INLET

7

STA. 0+84.76 - 16.0' RT.

END RADIUS
TOC ELEV. 1217.78

(@ STA. 1+00 - 16.0' RT.
TOC ELEV. 1217.78

(® STA. 1+40 - 16.0'RT.
© LOW POINT
TOC ELEV. 1217.42

(& STA.1+50 - 16.0'RT.
TOC ELEV. 1217.42

(® STA. 2+00 - 16.0'RT.
TOC ELEV. 1217.73

(® STA.2+50-16.0'RT.
TOC ELEV. 1217.99

@ STA. 3+00 - 16.0' RT.
GRADE CHANGE
TOC ELEV. 1218.25

STA. 3+50 - 16.0' RT.
TOC ELEV. 1218.47

(® STA. 4+00- 16.0' RT.
HIGH POINT
TOC ELEV. 1218.70

STA. 4+50 - 16.0' RT.
TOC ELEV. 1218.44

() STA. 4+84.66 - 16.0' RT.
MATCH EXISTING INLET
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ADAM J. :
HABERMAN  :

LEGEND

LONGITUDINAL CONSTRUCTION JOINT WITHOUT TIE BARS
LONGITUDINAL CONSTRUCTION JOINT WITH TIE BARS
TRANSVERSE CONTRACTION JOINT

MANHOLES

—T

W

| -
—_—

&O%—zr-zozab. § NCETE
“JTH DRE- > SCALE 1" =30’
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JOINTS
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% I 0 m:% JOINTS TO BE 12' SPACING
M s, OTHERS TO BE FIELD DETERMINED
B “L: 1 % % .
L | I - — 1 T T T | =
A | | ' ’ 1 T T <
L - —T 7T T T r 1 {1 1 1 T7p7 ° ) o
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7 70

LEGEND

LONGITUDINAL CONSTRUCTION JOINT WITHOUT TIE BARS —L

LONGITUDINAL CONSTRUCTION JOINT WITH TIE BARS —LT

HLYON

TRANSVERSE CONTRACTION JOINT
SCALE 1" =30’
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GREEN ST.

STA. 1475 11.0' LT TO 1+79 - 40.6' LT - N -
30' OF 8" PVC SEWER MAIN 10'- 12 DEEP | |
B 1 EA TIE INTO EXISTING CLAY PIPE | | ~
1 EA REMOVE EXISTING BRICK MANHOLE 301 .J
712 |
| |
714 ' | 1
N [ ‘ MH # 3 STA 4424 -9.5 LT,
\ / 1 EA 48" SANITARY SEWER MH
— — At INVERT OUT (E)
L REMOVE EXISITNG M AND ] el L IR
CONNECT TO EXISTING 8" CLAY EREL B 121T’3“
. INVERT IN (W)
&« APPROXFL EQEV. 1205.30
PLUG EXISTING IN PLACE
l—| SEWER
i T ¢ (O - W, -
e A - _\5\_
|
N S— \ . \L 1
\ ‘ 8 ) %
|_: %) L1 4 -‘.\
w I g
u_lJ MH#1 - S I\JM—Hi‘? c - = - —l— — 3
o —s ” \( - 3RD ST.
< L (LT
=

\

\

MH # 1 STA 0+06 - 8.6'LT.

1 EA 48" SANITARY SEWER MH

1 EA TIE INTO EXISTING SEWER

INVERT IN (W) FL ELEV. APPROX. 1226 51
INVERT OUT (E) FL ELEV. 1226.31

NEW PAVEMENT (RIM) ELEV. 1232.84

SEWER SERVICE CONNECTIONS

0+78 LT.6 LF-4"PVC
1+20 RT. 6 LF - 4" PVC
2+63 LT.6 LF-4"PVC

STA.0+06-8.6'LT TO 1+79-89'LT

/y \
CATITRRTRSA

173' OF 8" PVC SEWERMAIN 8' TO 10' DEEP
173' OF GRANULAR MATERIAL FOR SEWERMAIN
173' OF REMOVAL OF EXISTING CLAY SEWER

STUB OUT TO BE ABANDONED

MH#2 STA 1+79-8.9'LT.

1 EA REMOVE EXSTING BRICK MH

1 EA 48" SANITARY SEWER MH

INVERT OUT (E) FL ELEV. 1214.15

INVERT IN (W) FL ELEV. 1214.30
INVERT IN (N) FL ELEV. 1214.25
RIM ELEV. 1225.38

STA. 3+80 -8.7'LT.
REMOVE EXISTING BRICK MANHOLE

STA. 1+79-8.9'LT TO 3+80.68 - 9.0' LT

200' OF 8" PVC SEWERMAIN 10' TO 12' DEEP
200' OF GRANULAR MATERIAL FOR SEWERMAIN
200' OF REMOVAL OF EXISTING CLAY SEWER

STA. 3+80.68-9.0'LT TO 4+24 9.5'LT

43' OF 8" PVC SEWERMAIN 10' TO 12' DEEP

43' OF GRANULAR MATERIAL FOR SEWERMAIN
43' OF REMOVAL OF EXISTING CLAY SEWER

NORTH
SCALE 1"=30'

REGION

REMOVE EXISITNG BRICK
% MANHOLES

STA. 3473 -4.7'RT.

REMOVE EXISTING BRICK MANHOLE
*EXISTING STORM SEWER CURRENTLY RUNS
THROUGH SEWER MANHOLE

MH # 4 STA. 3+73 -4.6'LT.

1 EA 48" SANITARY SEWER MH

RIM ELEV 1217.85

MATCH EXISTING FL APPROX 1210.90

STATE PROJECT
NO. OF

SHEET
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‘ =
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LEGEND - ___/ - 3 /
BEND B &
(5) sLEVE e /
(V) vALVE x e
© capP
— £ (ws T —
(T) TEE g : 8 \
— N
r 301 &
712 | |
11l
714 L gy
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i | ]
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EXISITNG 6" PVC
WATERMAIN STUB OUT

STA. 0+19 - 1.5'RT.

1 EATIE INTO EXISTING 6" PVC WATERMAIN
1 EA 6" MJ SLEEVE
2 EA 6" MEGALUGS

1 EA TEMP. FIRE HYDRANT FOR FLUSING

STA.0+19 - 1.5' RT. TO 3+96 - 1.0' RT.
378 LF 6" PVC WATERMAIN C-800

378 LF GRANULAR MATERIAL FOR WATERMAIN
1 EA6"MJTEE

3 EA 6" MEGALUGS

WATER SERVICE RECONNECTIONS

STA. 3+96 - 1" RT. TO 4+15 - 21" RT.

1 EA 6" MJ 90° BEND

37 LF 6" PVC WATERMAIN C-900

37 LF GRANULAR MATERIAL FOR WATERMAIN
2 EA 6" MEGALUGS

0+98 LT. 46 LF OF 1" COPPER & CURB STOP
2+64 LT. 40 LF OF 1" COPPER & CURB STOP

| EXISITNG &' PVC
WATERMIAN

STA. 4+15 -21'RT. TO 9' RT.

2 EATIE INTO EXISTING 6" PVC WATERMAIN

1 EA 6" MJ CAP FOR OVERSIZED 6" CAST PIPE
2 EA 6" MJ GATE VALVES

11 EA 8" MEGALUGS

2 EA 6" MJ SLEEVES

2 EA REMOVE EXISTING VALVES

1 EA 6" MJ TEE
=S ADAM J. s =
e b3 HABERMAN 2 =
= h G EM-WES s S
e I = RGN 4 '
,// -"-Tff. .[2 ’.\‘-L". \\\ NOR S N
, \\\ TH NO. OF NO. SHEETS
4 s SCALE 1" = 30' & b, 2023-011 23 29
SATETERTIAN, WATERMAIN
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WATERMAIN

WATER SERVICE RECONNECTIONS

[ 307 1463 RT. 40 LF OF 1" COPPER & CURB STOP 311 315 317

: 2404 LT. 53 LF OF 1" COPPER & CURB STOP |

[ 2}42 RT. 42 LF OF 1" COPPER & CURB STOP |
1] e 2+52 LT. 45 LF OF 1" COPPER & CURB STOP

i S 3+13 RT. 42 LF OF 1" COPPER & CURB STOP L/_,J

' 3+25 RT. 42 LF OF 1" COPPER & CURB STOP

3+32 LT. 50 LF OF 1" COPPER & CURB STOP

4+00 LT. 50 LF OF 1" COPPER & CURB STOP

4+05 RT. 66 LF OF 1" COPPER & CURB STOP /

4+31 RT. 42 LF OF 1" COPPER & CURB STOP
4+73LT. 34 LF OF 1" COPPER & CURB STOP
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STA. 4+58 - 7.0’ RT. TO 4+79 - 14.1'LT.
2 EA 6" MJ 45° BENDS

. N &
: 1 EA 6" MJ GATE VALVE
-t —_— — - —._.__._._._.
L= - \. I ABANDONED SERVICE IN 7 ARRENTaHlE I

. p— , . — PLACE 28 LF 6" PVC WATERMAIN C-900
| P 1 — | . 28 LF GRANULAR MATERIAL FOR WATERMAIN
' I | | { - 7 EA 6" MEGALUGS |
| 302 304 | \ | [ TIEACUT AND TIE INTO EXISTING MAIN
618 ‘ \ 306 | 308 ' \ ‘ = |

| 310 | 312 | | |
| \ { ‘ | ’ 611 \\\\ngil;”

‘ | ’
| | W . /;
| \ ofessj /
() BEND ] \ ‘ | S i Ong, /s

LEGEND

(V) vALVE STA. 0+55 - 8.7' RT. TO 4+58 - 7.0' RT. - | ‘

403 LF 6" PVC WATERMAIN C-900 L \
© cap 403 LF GRANULAR MATERIAL FOR WATERMAIN o
@ Tee 1 EA TEMP. FIRE HYDRANT FOR FLUSHING

HL1HON

" ' 7/ N
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MAPLE ST.

714

712

301

z

JB#3 STA. 3+45 - 54' RT. 2
4X4 JUNCTION BOX -
SEE PLATE 460.05

RIM ELEV. 1218.94——
SINVL IN (N) 1214.70

INV. IN (S) 1214.30

INV. IN (W) 1214.10

INV. OUT (E) 1213.90

DI #4 STA. 1+40 -16.0'LT.
TYPE B INLET ‘
(SEE PLATE 460.07)

TOC ELEV 1217.50

INV. OUT ELEV. (E) 1213.60

A

\

I

| I

=

|
: f |
STALL6LF|dF18"RaP | ||/
1.0%

t INSTALL 1é LF OF 18" RCP

INSTALL 15 LF OF 18" RCP
@ 1.0%

DI #2

-]

I

~H

" INSTALL 326 LF OF 18" RCP

@ 4.13%

' By

_,__,__.—-—'"""—F.‘

TIE INTO EXISTING JB

ADAM J. :

HABERMAN  :
_3]-7oTd ;

5 53 03,'

REMOVE EXISTING PIPE

JB#1 STA. 3+45 - 5.4' RT.
4X4 JUNCTION BOX
SEE PLATE 460.05

RIM ELEV. 1218.94

INV. IN (N) 1214.70

INV. IN (S) 1214.30

INV. IN (W) 1214.10

INV. OUT (E) 1213.90

INSTALL 4 LF OF 18" RCP S
@ 2.0%

DI # 1 STA. 3+45 - 13.5'RT.
TYPE B INLET

(SEE PLATE 460.07)

TOC ELEV 1219.15

INV. OUT ELEV. (N) 1214.38

DI #2 STA. 3+45 - 13.5'LT.
TYPE B INLET

(SEE PLATE 460.07)

TOC ELEV 1219.19

INV. OUT ELEV. (S) 1214.85

REMOVE EXISTING INLETS.

PIPE AND JUNCTION BOX

DI#3 J
‘J I

S

NSTALL 36 LF OF 18" RCP
@ 5.0%

DI #3 STA. 3+71.9 -429'RT.

TYPE B INLET
(SEE PLATE 460.07)
TOC ELEV 1217.88

INV. OQUT ELEV. (NE) 1213.20

JB# 2 STA. 3+84.5 - 5.3' RT.
4X%4 JUNCTION BOX

SEE PLATE 460.05

RIM ELEV, 1217.86

INV. IN (N) 1212.40

INV. IN (W) 1211.40

INV. IN (SW) 1211.40

INV. OUT (E) 1210.89

@ 1.0%
- ;‘ /
: | |
JB#3 / DI#5
Dl #4 L‘j ]|
' 1 ) DI #5 STA.|[1440 - 16.0' RT.
5 TYPE B INLET
- (SEE PLATE 460.07)
o | TOC ELEV 1217.42
Hé| INV. OUT ELEV. (N) 1213.69
o
| \
! INSTALL 86 LF OF 18" RCP
| @ 1.0%
)
i
> l/ ‘
Sy i P PV

'.(_/.rH DNf‘?.' A
%, Fiine R NORTH _EEEW'—SBAFTE PROJECT SHEET T~ TOTAL
‘4, W SCALE 1"=30' s D, 2023-011 25 39
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REGION | STATE PROJECT SHEET | TOTAL
NO. OF NO. SHEETS
8 sD 2023-011 26 39
DETAILS
30" CONCRETE CURB AND GUTTER
N.T.S
T1 CU. YD 1/2" Preformed Expansion Joint Fillers shall be placed, Tranversely in the
TYPE |NCHES PER Curb & Gutter as follows:
LIN. FT. (1) At each junction of Radius return Curb & Gutter and the Curb & Gutter
” which is parallel to the project centerline.
1/2" Radius ggg 9» 888% (2) At each junction with existing Concrete Curb or Concrete Curb & Gutter
R68 8" O 07/ (3) At each junction with existing sidewalk, to the depth of the sidewalk.
B68.5 ) 7 0 074 (4) At @ maximum of 195 L.F. appart, measured along the face of the
= : : 2 Curb & Gutter.
Lkl L3}
T +6+y2 : BBBBQQS 99 4 88;% 1/2" Preformed Expansion Joint Filler shall be placed, Longitudinally, along the
= ] - backface of the Curb, to the depth of the sidewalk, where such backface of
B610 10 - 0888 Curb is adjacent to an existing Concrete Sidewalk.
] 8816{1)15 110.];) 8094 Weakened Plane Joints shall be constructed at Approx. 10 intervals. The joints
30" - : shall be constructed to a minimum depth of one inch by scoring with a tool
861‘ 1.5 11.5 0098 which coincide with pavement joints leave the corners rounded and insure a
Lkl p
Standard Curb and B612 12.0 0.102 free movement of the Concrete at the joint.
Gutter
o —| .
" ; 9 1/2" Rad
142 Rcd;us—\ ;-g;o&aarget ‘ s.0% Slope /;/ adis
G : _ |
I 355 .
T, \ “—Flowline Ty
1 2.0% Slope i
3D”
Drop Curb for ADA Curb
Ramps
it 41 ‘_-_ 2F,-'II line 1/2" Rad
n " Oowll adius
1/2" Radius ™ g 396 mpas | | 5.0% Slope /f—_
T‘ ; 1/2" Max. T
2 §
! 2.0% Slope i
30"
Drop Curb for Driveway
Approach T, = Thickness shall be

equal to

the depth of the
adjacent pavement but
not less than 6"

GENERAL NOTES: Te = T=7/8"

1) On PCC pavement a keyway longitudinal joint with tie bars shall be used when curb and gutter is
poured separately.

: ADAM J. :
“  HABERMAN :

2) Curb and gutter shall be constructed using M—6 concrete unless monolithically constructed with

the adjacent pavement. In monolithic paving, concrete mix for the curb and gutter may be the = =
same as the adjacent concrete pavement. - . - . L
2 LSS ‘Zazggv_.' &
3) The curb transition length at ADA curb ramps will be dependent on the type of curb ramp being “ '-.(fTH DNf‘_." S
installed. The plans should call out the length of the transitions. Refer to plate 651.02 for /// \\\\
. \
/ \

additional curb transition information.
//,f \\\\
Fpppy




B, =outside

diameter

barrel.
Minimum 779 7 Springline
1/2 B, Haunching &
: s bedding
|
1/4 B. [4" Min =
) (SR
Pipe bedding ) _
material to be Undisturbed soil

hand tamped or

shovel slice

Bedding and Backfill
Requirements For 4" to 60"
Sanitary Sewer Pipe

Final Backfill to Grade

Native material, if
satisfactory (if native material
is not acceptable, granular
material shall be used and
compacted to a minimum &
T, 95% standard proctor density) ';FWW
=I5

s / pt AL

L | nitial backfill

of pipes

Native material, if
satisfactory (if native
material is not acceptable,
granular material shall be
sed and compacted to a
minimum 95% standard
proctor density)

for base (see
d Note 1)

around haunches.

Note:

1.

rock

If base is unstable, trench shall be undercut and
stabilized with trench stabilization material.
Specifications as per manufacturer's
recommendations and A.S.T.M. C12.

Bedding Material

95% Passing 3/4" sieve
95% Retained #4 sieve

(Clean angular, well—graded, crushed rock. Pea
may be used for sanitary sewer service lines.)

The required bedding material under the bottom
of the pipe shall be installed prior to pipe
installation.

Pipe bedding material
(Install to top of pipe)

Manhole cover per standard
specifications for sanitary
sewer construction.

Manhole frame to be
Neenah R1772 or engineer
approved equal.

Neenah R1712 (with
boltdown cover plate) or
engineer approved equal will
be required in all easement
areas outside of the street
R.0.W. unless otherwise
directed by the city
engineer

Neenah R1713 manhole
frame

shall be installed where
manholes are located in
concrete pavement thicker
than 6 inches.

EJ three bolt campression
frame and cover or
engineer approved equal
shall be installed in
specified areas outside of
street R.O.W. with hard
surfacing.

Native material or cr

rock to form a solid base

Precast flat top se
typical joint sealed with
manhole gasket (typical)

— —
REN%ION STATE PROJECT

OF

2023-011

SHEET
NO.

TOTAL
SHEETS

27

39

DETAILS

Sanitary Sewer Manhole

Adjusting rings when
required shall form a
leak—proof seal. Minimum

4

SRR

:'Q;_]: Manhole gasket .
i (typical) |12

/ }

adjustment of 2", maximum
adjustment 14",

A \ External frame seal

External joint seal
(typical all joints)

2' — 4’ Precast integral
base & barrel section
with approved pipe
gaskets.

Min.

Preformed invert, 2"
/ minimum thickness

Typical Precast & Flat Top
Section (where specified)

press seal gasket corporation psx,

Watertight gasket, adapter or sealer,

or equal
WALy,
) fess /
Oty Pro l'op, /
\\\ (&7 L aesrea,, é\///
S 679, .
g 5 =
=% - o T~
il — % Z
T ADAM J. =
= ¢ HABERMAN  : =
= . ~31-Z0=3 =
= (,3 S
= -...T'H DN{:" \\:‘
/// ®oan?® \\
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il P P
Hydrant Connection s | so 2011 28 | 39
36" From back of curb for sidewalk with boulevard DETAILS
‘ /| 24" From back of curb for curbside sidewalk
#;E:ST BLOCKS ARE REQUIRED AT ALL $;|5 OF PIPE &
ooy TR L T ST A H ydrqnt_—_.;ﬁl_il
BLOCKS ARE TO BE POURED AND AGAINST
SOLID UNDISTURBED TRENCH WALL, UNLESS L -
OTHERWISE NOTED BY THE ENGINEER TR i
'IB':::éT BLDCKBSHI‘NED PIPE I'TI%NGS WITH » ”
ALl BE BETWEEN 1 AND 2 TIUES THE O Minimum of 18"—//| : Jr_2 - 4 30 X 3/8" Ground rod taped
HEIGHT OF BEARING SURFACE. alve b 4 to fire hydrant barrel. Extend
uNDIsTURBED Wes B J] = ground rod to bottom of bolted
TRENCH WALL = ﬁﬂTET - 1 flange.
FoR o0 ‘BEND ﬁl| = "Clround line groove | Notes: .
=[] _'/—12 Ga. tracer wire Hydrant grode to be given by
1 = — engineers.
; . — 1 1/2" Crushed stone
2 TRENCH WALL 111 approx. 1/3 Cu.Yd., Install polywrap on fire hydrant barrel
TEE / THRUST MoCK ﬁ with 2 layers No. 15 to the ground surface before installing
DEAD EXD | ' T tar paper or heavy tracer wire system. Do not cover weep
\TE'E\ “_ 3+ _'" /_6" MJ vale with box - 6" gggéecg?osst{iid'on holes with poly wrap.
=lIH _% '

Valve on fire hydrant lateral shall be

Concrete thrust ;
block — to be restrained.
UNDISTURBED DO NOT EXTEND CONCRETE = =41 carried
e e to undisturbed
soil
SDF

MJ tee Concrete thrust

ron o, RS B . ek
i e — Concrete block or poured
SIZE | OR TEE | OO BEND | 45% BEWD | 22 1/2° BEND | 11 1/4' BEND concrete against undisturbed earth ALL TEES, ELBOWS, OR MECH. JOINTS (VALVES)
122 | 11172 18 9 41/2 | 21/ SHALL BE WRAPPED IN TAR PAPER OR PLASTIC
o 8 1 8 3 11/2 HYDRANT DO NOT COVER WEEP HOLES WITH WRAP
[ 5 7 | 2 i BARS OR ANY CONCRETE. MEGALUGS SHALL BE USED
e | 3 ry 2| 1 Y / ON ALL FITTINGS EXCEPT 90° ELBOW TO HYDRANT.
L4 [ 112 | 1172 1 | 1/2 | -
FINISHED GRADE\
& : NEW MAIN
TRENCH WIDTH MAY VARY ABOVE T e et e R ioad
VALVE
TOP OF BEDDING ELEVATION WIREL HEAD CF SRECE MUY \ /
—— COMPACTED i
BACKFILL \
TRENCH WIDTH AT TOP SPLICE AS REQUIRED
OF BEDDIN ELEVATION ( SEE DETAIL ABOVE)
AS STATED BELOW
TRACER WIRE SPLICE DETAIL
— COMPACTED NOT TO SCALE
SHAPE GRANULAR BEDDING
MATERIAL
12 AWG SOLID STRAND SOFT
DRAWN COPPER INSULATED WITH
POLYETHYLENE SUITABLE FOR
—— SPECIAL FOFUNDATION DIRECT BURY APPLICATIONS.
EXCAVATE FOR BELLS NATERINL ¥ DIRECTED

L BY THE ENGINEER FASTEN TO MIDPOINT OF EACH gy,

PIPE SECTION WITH PLASTIC \ oy
SOF LT \\\\évrofessjono//,//
WHERE TRENCH WALLS BELOW THE TOP OF THE BEDDING \\\ (@ sestes & ///
MATERIAL ARE VERTICAL AND FREE—STANDING, MINIMUM N 2 .-
TRENCH WIDTHS ARE AS FOLLOWS: Py o . /’) -
PIPE SIZE MINIMUM TRENCH WIDTH TRACER WIRE DETAIL S S =
8" 24" NOT TO SCALE = 56 LTz
10" 26" , = : . =
12" 28" INSTALL MINIMUM 60" LONG ot . ADAM J. A =
lg: gg: - GROUND ROD AT TRACER SYSTEM = 5 HABERMAN s =
21" it SisTiig B TERMINAL POINTS. z 8 =3~ Zﬂf—{‘,-,- 3
24 43 AND FETING :‘zﬂzcr TRACER WIRE TO GROUND % '-.{./7'!-1' DM,\'Q. . \\Q
" 7 4 feoenn®
7’ N
DETAIL OF BEDDING & BACKFILL . //// \\\\

/ 5
Mgy




REGION | STATE PROJECT SHEET | TOTAL
NO. OF NO. SHEETS
8 s.D 2023-011 29 {e]
DETAILS

Estimated Quantities

Item Unit Constant Variable
* Class M6 concrete CuYds 0.27 0.32V
Reinforcement—conc. masonry LBS 28 —_—

* Constant shall be reduced for the appropriate pipe or

Combination of pipes, thus; 12" Dia.=—0.03 C.Y.,
15" Dia=-0.04 C.Y., 18" Dia.=—0.05 C.Y., 24"

Dia.=-0.09 C.Y.

Frame & grate with
adjustable curb box -
Neenah R—3067 with
Type "V" grate or
engineer approved equal

£
g
2in
L
285
2t
|
™
#4 bars at £u :
6" center to_\\l ] I
center { . J r'
—g"
—| 8" ——2'-0" 8" |—

Max. 4" of [ H
concrete masonary | |
units and/or grout A% R At X
for adjustment

Storm sewer\

Outlet pipe invert to
be flush with
bottom of inlet |

Slope floor to
drain

Variable
2'-6" to 5'-0"
A

\—#4 bars at 6"

6" MIN.—

center to center
x 18" long

maintain 2" of
cover on all steel

GENERAL NOTES
TOP VIEW USE SOUTH DAKOTA STANDARD SPECIFICATIONS FOR ROADS AND BRIDGES,
. . LATEST EDITION ,AND REQUIRED PROVISIONS, SUPPLEMENTAL SPECIFICATIONS
(g,:;'r..) AND/OR SPECIAL PROVISIONS AS INCLUDED IN THE PROPOSAL.

ALL REINFORCING STEEL SHALL CONFORM TO A.S.T.M. AB15, GRADE 60.

NS
A

ALL REINFORCING STEEL SHALL BE CUT AND/OR BENT IN THE FIELD TO

V4

MAINTAIN A MINIMUM OF 2" COVER ON ALL REINFORCING STEEL.

\\
4

><\ NO VERTICAL CONSTRUCTION JOINTS ARE ALLOWED.
ALL CONC. SHALL BE CLASSED M-&.

AN
"4

UNIT STRESSES: CONCRETE Fc = 1600 P.S..

/ \ / REINFORCING STEEL Fec = 20,000 P.SL

#5 BARS AT 8"
CENTER TO CENTER

/ TOP OF MANHOLE COVER TO BE SET FLUSH WITH FINISHED SURFACE ELEVATION.

MANHOLE COVER — NEENAH R—1772A OR ENGINEER APPROVED EQUAL

PRECAST TOP

8" POURED T
CONCRETE W/ 1"
ARS AT

12" BOTHWAYS

PRECAST OR 1 croumarT

POURED BASE
W/§4 BARS '
AT 12" 5-8

BOTHWAYS (e'-8")

SIDE VIEWS

ESTIMATED QUANTITIES

ITEM UNIT 4 X 4" JCT. BOX 5' X 5 JCT. BOX
CONSTANT | VARIABLE CONSTANT VARIABLE

* CLASS M6 CONCRETE CUYDS 1.28 0.46V 1.83 0.56V

REINFORCEMENT—CONC. MASONRY LBS 103 23V 13 38Y

NOTES:

COVER REINFORCEMENT REQUIRES 12—#5 BARS 5'(6") LONG TO BE PLACED AS SHOWN.
2" FROM CIRCULAR OPENING AND 8" CENTER TO CENTER AT A DEPTH OF 8" W/MIN. COVER THICKNESS OF 8"

FLOOR OF JCT. BOX TO BE FINISHED IN SUCH A MANNER TO INSURE UNINTERRUPTED FLOW THRU THE BOX.
WHEN PIPE SIZES DIFFER THRU JCT. BOX, TOP OF PIPE TO MATCH WHEN POSSIBLE.

() INDICATES SPECIFICATIONS FOR A 5' X 5' JCT. BOX. MAXIMUM PIPE SIZE ALLOWED
FOR 4' X 4' JCT. BOX IS 38" R.CP. A 5 X 5§' JCT. IS 48" R.CP

VARIABLE DEPTH UP TO &'

LMANHOLE RIM & COVER—AS SPECIFIED EACH 1 = 1
* CONSTANT SHALL BE REDUCED FOR THE APPROPRIATE PIPE OR COMBINATION OF PIPES, THUS;

12" DIA.=—0.03 C.Y., 15" DIA=—0.04 C.Y., 18" DIA.==0.05 C.Y,, 21" DIA.=—0.07 C.Y., 24" DIA.=—-0.09 C.Y,,
27" DIA==0,11 C.Y., 30" DIA=-0.14 C.Y., 33" DIA.=—0.17 C.Y., 36" DIA.==0.20 C.Y., 42" DIA.=-0.26 C.Y.,
48" DIA.=—0.34 C.Y.

\\\\mm,,

SPECIFICATION
REFERENCE
NO.

L60

CITY OF SIOUX FALLS
ENGINEERING DIVISION
STANDARD STORM SEWER
JUNCTION BOX TYPE




REGION | STATE PROJECT SHEET ]| TOTAL
NO. OF NO. SHEETS
& &5, 2023-011 %0 19
DETAILS

1/2" EXPANSION A 2% MAX.
MATERIALY\ /

N

SIDEWALK
CONCRETE
DRIVEWAY
-~ CONCRETE FLARE
Q
>
—]
MAINTAIN FLOWLINE GRADE | 4 1 Sre—

N.T.S.
TAPERED CURB—/

SLOPE TOP OF CURB
EACH SIDE OF DRIVE

A

DETAIL FOR CONCRETE FLARES
AND TAPERED CURB AT DRIVEWAYS
N.T.S.

Variable

1/2" EXPANSION MATERIAL

1,5% Target Cross Slope
2.0% Max Cross Slope

& Conc. Driveway

pavement

with tie bars in

PCC pavement
PCC p.’:i\»'ememt“I“J/I

or asphalt

Longitudinal joint
;— 1/4" per foot/2.0%
ST
6" concrete sidewalk

Gonc. approach
pavement

6!

Minimum of 2 inches of gravel cushion or
base course on driveways.

Drop curb

Section View A-A

. ADAM J. :

= + HABERMAN =
= -,.@Og_"}l- Zazév...- 5‘:
<, UTH AR S
/// LR \\\
// \\
/ ’ \\\
Ty oy

TYPICAL FILLET SECTION

N.T.S.

All Fillet sections to contain fiber mesh reinforced concrete




PARALLEL CURB RAMP EXAMPLE

,
\Parallel Curb Ramp

Turning Space

Straight curb adjacent to /
detectable warning panel

DIRECTIONAL SIDEWALK RAMP EXAMPLE

(Typical of a local/collector intersection with a 20' radius)

COLLECTOR STREET

Parallel Curb Ramp\ @

— 7 @) i (@ 4 win
4' | Turning |
_+ _s) ; Space @\ ?r;:fngreak
Parallel Cuffy Ramp “ : @
: @ \Curb Ramp
@ Grade Break

LOCAL STREET —""| 4 Min sition A’ea@

—
=
o
=]
oo
=t
o
=1
>
=
1]
Y

L

Existing
Sidewalk

DIRECTIONAL SIDEWALK RAMP EXAMPLE

|<—>l— 5" Min
Passing Areas spaced at 200" | —— 5 Min
max intervals. (Required for

new construction with “

sidewalk less than 5' wide \ .

Traffic Light, street light pole,
power pole, or other obstruction —\ | '

| Clear Path | 4 Min

o

| T % @ | D x| I
ol Qoo @ { |
o e & \ ‘
= = g ‘ Parallel Curb Ramp Turning | = EEE | @ /_
xaoy (if required) Space | oy ‘
-~ | ~ |
— | { —
z - —— 15" Maox
ross Slope
Transition 1.5% Target.

(if necessary)

i 2.0% Max
|

@

Grade Break

Transition Area @
e = 4' Min

®/—Transition Area@

PERPENDICULAR CURB RAMP EXAMPLE

',/7 4' Min .
v |- ! s
Turning / ‘. ‘®

, 4' Min
4" Min . / @ iy f
N

Turning
i Space .~ ﬁ
| Straight curb adjacent to
/ detectable warning panel
[ 10:1 Max

N‘- = 4’ Min
| 10: M 10 2 Straight curb adjacent to
= 1 detectable warning panel

SECTION A-A

Cross Slope Directional
Transition or
if necessary’ urning Spacé Perpendicular

Parallel Curb Ramp
(15" Max)

®

; ‘ .S_{EEEEE& 1.5% Target 7.5%
3 By = 2.0% Max l 8 S/T:drgm
o 0
e

4“Min—1 L ] ®— P ®

(4'x4"' Min) (Length Varies)

7.5% Target

8.3% Maxk

b Nax

\—Gutter line

REGION | STATE

NO. OF

PROJECT SHEET | TOTAL
NO. SHEETS
2023-011 31 39

DETAILS

NOTES
Transition from the the 2% maximum cross slope on the ramp and the
pedestrian street crossing grade in this area. The maximum cross slope
on the pedestrian street crossing (including the fillet or curb and
gutter) is 2% on stop or yield controlled legs and 5% on uncontrolled or
signalized legs.

2. Minimum 4 feet by 4 feet. Target cross slope of 1.5% with a maximum
cross slope of 2,0% in any direction. Where the turning space is
confined at the back of sidewalk {example: 6" curb or building), the
turning space shall be 4 foot by 5 foot minimum. The 5 foot dimension
shall be in the direction of the ramp run. The grade change between
the turning space and the curb ramp must be perpendicular to the
direction of travel.

3. Areas where the pedestrian circulation path crosses a curb ramp are
considered flare sides. The maximum slope of the flare sides is 10%.
Full curb height may not be able to be reestablished on flare slopes but
as much curb height as possible should be reestablished.

4.  Provide a minimum 2 foot width of detectable warning surfaces in the
direction of pedestrian travel across the full width of the curb ramp or
turning space, exclusive of curbs or flares. Orient domes in the
direction of pedestrian travel unless otherwise stated in plans.

5. The concrete in the turning space, curb ramp, and flare slope areas
shall be a minimum thickness of 6 inches.

6. If normal sidewalk elevation cannot be achieved with the
perpendicular ramp between the street and turning space due to
limited ramp length, provide a parallel ramp to make up the elevation
difference between the turning space and the standard sidewalk. This
parallel ramp shall not exceed 8.3% slope. However, the length of the
ramp is not required to exceed 15 feet, regardless of slope. The
minimum sidewalk thickness for the parallel ramp in this area is 4
inches.

7. Install a 2 foot taper when additional sidewalk will not be located
adjacent to the curb ramp.

8. Depending on the conditions, a curb up to 6 inches high may need to
be installed on the back of the turning space or adjoining sidewalk.

9, The slope of curb ramp and adjacent curb is designed at 7.5% or less
but shall not be steeper than 8.3% unless otherwise specified in the
plans. The curb ramp is not required to exceed 15 feet, regardless of
slope. The cross slope target is 1.5% with a maximum cross slope of
2.0%.

GENERAL NOTES:

The turning space, curb ramp, and detectable warning panel area will be
paid for at the contact unit price for the corresponding concrete sidewalk bid
item.

The detectable warning panel shall be measured and paid for to the nearest
square foot. Payment shall include all costs for materials, labor, and
equipment necessary for the installation of the detectable warning panels.

\\\\lilf!]fl
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Revised: December 2016

CITY OF SIOUX FALLS
ENGINEERING DIVISION

NO. 650

ACCESSIBLE CURB RAMPS
SPECIFICATION PLATE
REFERENCE NUMBER

651.02




REGION | STATE PROJECT SHEET | TOTAL
NO. OF NO. SHEETS
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DETAILS
LONGITUDINAL CONSTRUCTION JOINT WITH TIE BARS
(DRILLED IN BARS)
Sawed Joint fllled with Hot % =
Poured Elastic Joint Sealer J....tr.._m\c’l
' - IS .B‘V‘,l‘p‘]
o E In Place PCC Pavement ."‘"‘: A* . b.._»N.e\lvé .PCCﬂ P.c:liyenTebn‘t—.n_l_
= O Metal Recess Strip S
T B e =t £ e e L e ekl
o \ B '°\°' B, el pe. w2 B o
S | e 1 Vs T e SAWED LONGITUDINAL JOINT WITH TIE BARS
. \ R N T T I T )| (POURED MONOLITHICALLY)
Drilled H0|9J LNo.‘:’: Epoxy Coated Deformed Tie Bar
T = Pavement Thickness
GENERAL NOTES: Sawed Joint filled with Hot 3 3
Poured Elastic Jolnt Sealer Va &
The tle bars shall be embedded a minimum depth of 9 inches Into the In place PCC =
pavement and anchored with an epoxy resin adheslve. bs, L o e i ,,'n'_w/" 7Y e o 5 . F b e
No.5 epoxy coated deformed tle bars shall be spaced 48" center to center for a < i New PCC Pavament, Lde by > New PCC Pavement-e.
female keyway or 30"center to center for a vertical face and male keyway. The £ N ol Tr el @RGS0 T B B W g Do e B s
keyway shown above 1s a female keyway. s i —t= \— ''''' —_— = T e :
Fy b e ; E.n S Wil b &
The tle bars shall be placed a minimum of |5 Iinches from existing transverse o o | N - 1S 2 —J o o f °
contraction Jolnts. = 8 \a LY [‘ LI TR F N DA R
The keywafr Is optional and Is not required, When concrete pavement is formed and ' '
a keyway [s provided, a metal recess strip shall be used. When concrete pavement
Is sllp formed, a metal recess strip Is not required. Line of fracture
The term "In Place PCC Pavement"In the above drawing Indicates that the In place Ne.5 Epoxy Coated Deformed Tle Bars
PCC pavement was placed on a previous proJect or current prolect.
LONGITUDINAL CONSTRUCTION JOINT WITH TIE BARS T = Pavement Thickness
(INSERTED OR FORMED IN BARS)
Sawed Joint fllled with Hot N =
Poured Elastic Jolnt Sealer .SZE...“...B‘{"
iy A il WEE N .‘pl
N g In Place PCC Pavement ks *A '?-.'EEW} PCC?Flc:yrenjiﬁT_p. > dvg,
¥ T Z —Netal Recess Strip e W i g
- B T = — o I X ofESSJ /
[ SXFE 3 =—) ! \ 1% on, v
o I_ LTS ,9.\9 o s e, -8 TR \\i?’d Qs “
£ 15" AR - SE By Sl
F aﬂ\ CI N S S

T = Pavement Thickness

GENERAL NOTES:

No.5 epoxy coated deformed fle bars shall be spaced 48"center to center for a
female keyway or 30"center to center for a vertical foce and male keyway. The
keyway shown above Is a female keyway.

The tle bars shall be placed a minimum of |5 Inches from existing ftransverse
contraction Jolnts.

The Keywa? Is optlonal and Is net required. When concrete pavement Is formed and
a keyway Is provided, a metal recess strip shall be used. When concrete pavement
Is slip formed, @ metal recess strip Is not required.

The term "In Place PCC Pavement"in the above drawing Indicates that the In place
PCC pavement was placed on the current project.

September 14, 200/

\—NO.S Epoxy Coated Deformed Tle Bar

GENERAL NOTES:

No. 5 epoxy cogted deformed tle bars shall be spaced 48 Inches center
to center,

The tle bars shall be placed a minimum of 15 Inches from the exlsting
transverse contractlon Joints.

The first saw cut to control cracking shall be a minimum of /3 the
+hickness of the pavement, Additional sawing for wldening the saw cut

to provide the width for the Installation of the hot poured elastic JoInt

sealer will be necessary.
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REGION | STATE PROJECT SHEET TOTAL
NO. OF NO. SHEETS
a <D 2023-011 33 39
DETAILS

SAWED JOINT FILLED WITH HOT-POURED
ELASTIC JOINT-SEALER OR OTHER SEALER
AS APPROVED BY THE ENGINEER

TOP OF NEW PAVEMENT

' _ =

T/2

EXISTING
| —
f

P.C.C.P.

T —u# .Pc"cp'. |
P A , G ow BT
_: a R, i T4

DRILLED HOLE —/

ZNO. 5 EPOXY COATED DEFORMED TIE
BARS SPACED AT 18" CENTER TO CENTER

T = PAVEMENT THICKNESS

GENERAL NOTES

THE TIE BAR IS TO BE EMBEDDED A MINIMUM DEPTH OF 9 INCHES INTO
THE EXISTING PAVEMENT BY UTILIZING AN EPOXY RESIN ADHESIVE.

SAWED JOINT FILLED WITH HOT-POURED

ELASTIC JOINT—SEALER OR OTHER SEALER

AS APPROVED BY THE ENGINEER

TOP OF NEW PAVEMENT

1/4”
g ol
—_ 4
l I_1 & 5 e o 4 a
EXISTING 15" ‘ 18" ‘ I PR :
, g g rew
PCCP. . — : " peCCP
/2 w4 ./ a ST p s
l ) a

ZNO. 5 EPOXY COATED DEFORMED TIE
BARS SPACED AT 18" CENTER TO CENTER
IF NO KEY WAY IS USED AND 24" CENTER
TO CENTER IF A KEY WAY IS USED.

T = PAVEMENT THICKNESS

PCC PAVEMENT TRANSVERSE
JOINTS WITH TIE BARS

Sawed Joint Filled with Hot Vo 1/
Poured Elastic Jolnt Saalerx—— -M

;

T = Pavement Thickness

GENERAL NOTES:

The saw out to control cracking shall be a minimum of /4 the thickness of the pavement.

All hot poured elastic joint sealer material spilled on the surface of the concrete pavement
shall be removed as soon as the material has cooled. The extent of removal of material
shall be o the satisfaction of the Englneer. All costs for removal of the spllled Joint sealer

\—Line of Fracture
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material shall be borne by the Contractor,

December 23, 2007
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REGION STATE PROJECT SHEET TOTAL

NO. OF NO. SHEETS
8 s.D. 2023-011 34 39
DETAILS
Silt Fence
Definition:
VTC A temporary sediment barrier consisting of a filter fabric stretched across and attached to supporting posts and entrenched.

The silt fence is a temporary linear barrier constructed of synthetic filter fabric and supported by wooden or steel posts.

. . P rQ Qses.
Vehicle Tracklng Control 1. Tointercept and detain small amounts of sediment from disturbed areas during construction operations in order to reduce sediment
finition: in runoff from leaving the site.
Definition.. 2. To decrease the velocity of sheet ﬂows/and low-to-moderate level concentrated flows.

A stone stabilized pad located at points of vehicular ingress and egress on a construction site. 1. Set posts 2. Excavate a4"x 4"
trench upslope
along the posts.

Purposes:
To reduce the amount of mud transported onto public roads by motor vehicles or runoff.
3. Attacha Attach fabri
0 g supporting wire ach fabric,
*Rock shall be underlain with fer?fe to tﬁe posts sandwich fabric
SDDOT Section 831 Type B overlap between
Drainage Fabric or posts and wire and
Non-woven Separator Fabric. _extend into trench.
T P | = _.?:
e = ==
=== ===
5. Backfill trench. If Post——1__

rock type soils are W :

encountered, oyen wire

utilize 30 to 40 Ib Fabric——

sandbags butted Wheel compact

end to end to Attach fabric with hog trench

prevent underflow. |rings 12" maximum

horizontal spacing on
top and bottom of the
" " woven wire and with
255 Sl ach staples or wire ties at

12" maximun vertical
spacing on the posts.

@wmmmJY<// %‘:

at each post

On multiple pipe installations, the width of
the silt fence installation will increase.
Adjustments to be made on the construction
as determined by the engineer.

Vil i ‘- RN .: A ;
Wi 1y i %
\\\\;?rofeSan /"’/y 3 ) i
<
\\ (e' Lot seeg, ’
> {;\‘Q; "QEG- ./,/ /
=5 z 4"x4" Trench and 8" ™~ 4"x4" Trench and
= ch . o ‘i staples at each post

2 8" staples at each post
Fence material shall conform to geotextile specifications, Section 831 of SDDOT Standard
Specifications for Roads and Bridges, latest edition.
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PROJECT

REGIO STATE
NO. OoF

8 s.0. 2023-011

SHEET TOTAL
NO. SHEETS

35 39

DETAILS

Inlet Protection
Definition:

A sediment filter or an excavated impounding area around a storm drain drop inlet or curb inlet. To be used at

sump conditions.
Purposes:

To reduce sediment from entering storm drainage systems prior to permanent stabilization of disturbed areas.

Overflow

Water
flow ,
Minimum 1" over hang
beyond edge of inlet
Sand bags

Drill holes in end caop

6" Corrugated and perforated P.E. pipe
covered with drainage fabric sock

Concrete block

Curb inlet

Fill pipe 3/4 = full,
of 3/4" rock

Filtered water
Specific Application:

This method of inlet protection is applicable at curb inlets where ponding in front of the

\\\\\llllI;/!

structure is not likely to cause inconvenience or damage to adjacent structures and 'y

unprotected areas. Clean out as necessary to prevent blockage of runoff conveyance.
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Inlet Protection
Definition:

A sediment filter or an excavated impounding area around a storm drain drop
inlet or curb inlet.

Purposes:

To reduce sediment from entering storm drainage systems prior to permanent
stabilization of disturbed areas.

Runoff water
with sediment

| [ B B VA P B Bl B @

Filtered
water

—Filter fabric

Specific Application:

This method of inlet protection is applicable where heavy concentrated flows are expected, but
not where ponding around the structure might cause excessive inconvenience or damage to
adjacent structures and unprotected areas.

Note: Alternate design could utilize gravel-filled bags.

Drainage and filtration fabric shall conform to Section 831 of SDDOT Standard Specifications for Roads and Bridges, latest edition.
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